



**SOUTH DELHI MUNICIPAL CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (PR) - I SOUTH
UNDER BHISHAM PITAMAH FLYOVER, SEWA NAGAR,
NEW DELHI-110003**

**Telephone: 011 24331942
Email: eepri.south@gmail.com**

No.: - D/EE (Pr)-I SZ/2017-18/777

Dated: 09.2.18

ADDENDUM / CORRIGENDUM

To,

The prospective bidders

Name of work: - Design, drawing, supply, installation, testing & commissioning including operation & maintenance of automated car parking system for 180 cars at M-block Market Greater Kailash-II in ward no. 87 South Zone.

Sub Head: - Consultancy Assignment for preparation of detailed Project Report, Comprehensive Architectural, Structural & Engineering Consultancy.

NIT no.: - EE Project-I/TC/SZ/2017-18/27 dated 12-01-2018

Tenders for the above mentioned works were invited vide NIT no. EE Project-I/TC/SZ/2017-18/27P dated 12-01-2018 in two bid systems. As per NIT schedule pre bid meeting for above mentioned works was held on 24-01-2018 at 11:00 AM in the office Chief Engineer/ South Zone, Civic Centre, New Delhi. Queries received in diary as well as in person from the prospective bidder during the meeting were discussed in detail, replies of all the queries were prepared and after approval of competent authority detailed replies of the queries were uploaded on MCD website as ADDENDUM/ CORRIGENDUM.

M/S Archigroup Architects, Delhi vide E-mail dated 05.02.2018 informed that they have found out discrepancies in the document with regards to the comprehensive architectural consultancy services required for these tenders and requested to give them another opportunity for pre-bid meeting to clarify all their doubts.

Accordingly, as per decision of senior officers, the bid submission date for the above mentioned work was extended from 05.02.2018 to 12.02.2018 and a second pre-bid meeting was scheduled to be held on 07.02.2018 in the office of Chief Engineer/South Zone at 19th floor Civic Center at 3:00 PM vide corrigendum no. D/EE (Pr.)-I SZ/2017-18/765 dated 05.02.2018.

In the meeting M/S Archigroup Architects, Delhi submitted their queries and requested to reply the same.


Para wise queries & their replies are as under: -

S. No.	Query	Reply
M/s Archigroup Architects, Delhi		
1.	Clause 1.2.1 services/ scope of work: In the addendum dated 01.02.2018 it is stated that the scope of work does not include the construction management. However, the scope of work will remain strictly as per clause 1.2.1 of RFP document. With the above addendum the scope still include the construction management scope. You are requested to clarify it and look into the following: (c) Main body of the clause 1.2.1-	As replied earlier vide addendum dated 01.02.2018 the scope of work does not include the construction management and the clauses and sub clauses of related to construction management of works are not applicable and should be read up as below: (e) Main body of the clause 1.2.1- refer paragraph 1,2 & 3 Main body of clause 1.2.1 paragraph 1, 2, & 3 be read up as "SDMC intends to higher the service of consultant for Consultancy Assignment for preparation of detailed Project Report,

EE (Pr.) South-I
SDMC

<p>refer paragraph 1,2 & 3. (d) Sub clause no. 12, 13, & 16. You are requested to make suitable changes in the scope of work under clause 1.2.1 of the RFP document to remove the ambiguity regarding construction management.</p>	<p>Comprehensive Architectural, Structural & Engineering Consultancy for construction of automated multi-level car parking facilities at M-block Market Greater Kailash-II in ward no. 87 South Zone. Consultant shall carry out all such duties, which are essential for effective consultancy for successful completion of main work, with the major task defined as below:"</p> <p>(f) Sub Clause no. 12 of clause 1.2.1 Sub Clause no. 12 of clause 1.2.1 i.e "To provide every assistance, guidance and advice in general to the Employer or his authorized representative on matters of checking of design and drawings of formwork, staging, temporary works etc. submitted by the construction contractor" should be read up as "DELETED".</p> <p>(g) (c) Sub Clause no. 13 of clause 1.2.1 This sub clause i.e. "To identify sources of construction materials and venders list" should be read up as "Provide required venders list".</p> <p>(h) Sub Clause no. 16 of clause 1.2.1 This sub clause i.e. "Scrutiny of the construction program submitted by the contractors including offering comments on the same and further recommendations to the employer/ engineer-in-charge for his approval. Consultant shall prepare design/ re-design structural as well as geometrical features of component of project in case need arises in this regard" should be read up as "Consultant shall prepare design/ re-design structural as well as geometrical features of component of project in case need arises in this regard".</p>
--	---

The replies/clarifications of the queries are submitted for approval along with the permission to issue addendum accordingly.


Ex. Engineer (Pr)-1/SZ

EE (Proj., South-I
SDMC

Copy to:-

1. Director (IT), SDMC along with a PDF file of corrigendum for uploading the same on SDMC website and e-tenders website.
2. AE-II to pursue
3. Office copy