



EAST DELHI MUNICIPAL CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER CENTRAL STORE
B-2, BLOCK, NEAR 212 BUS TERMINAL,
NAND NAGRI DELHI-110093

No. EE(Central Store)/EDMC/2017-18/87

Dated: 20.09.2017

CORRIGENDUM

Due to administrative reasons, the due date of downloading, closing, re-encryptions and opening of technical bid of NIT No.5 dated 25.07.2017, has been re-scheduled as below:-

Seq No	MCD Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	Envelopes
1	Release Tender	-	25-07-2017 10:00	26-07-2017 18:00	-
2	-	Purchase and DownLoad Tender Document	26-07-2017 18:01	23-10-2017 15:00	Financial Envelope, Technical Envelope
3	-	Online Bid Preparation and Hash Submission	26-07-2017 18:01	23-10-2017 15:00	Financial Envelope, Technical Envelope
4	Technical and Financial Lock	-	23-10-2017 15:01	23-10-2017 18:00	Financial Envelope, Technical Envelope
5	-	Re-encryption of online bids	23-10-2017 18:01	27-10-2017 15:00	Financial Envelope, Technical Envelope
6	Technical Bid Opening	-	30-10-2017 15:10	30-10-2017 16:00	Technical Envelope
7	Evaluation of Technical Bid	-	30-10-2017 16:01	15-11-2017 15:00	Technical Envelope
8	Financial Bid Opening	-	15-11-2017 15:01	15-11-2017 18:01	Financial Envelope
9	Evaluation of Financial Bid	-	15-11-2017 18:01	15-12-2017 17:00	Financial Envelope
10	Award of Contract	-	15-12-2017 17:00	10-01-2018 17:00	Financial Envelope, Technical Envelope

Other terms & conditions of NIT will remain unchanged.



All Concerned

EE (Central Store) EDMC