



NORTH DELHI MUNICIPAL CORPORATION
Office of the Executive Engineer (Project) – I, C.L. Zone
Near Railway Under Bridge, Sawan Park,
New Delhi



No. D/395/EE (Pr.-I)/CLZ/TC/2016-17/TC

Dated: 18/10/2016


CORRIGENDUM

As per the orders of competent authority, the date of EE (Pr)-I/TC/CLZ/2016-17/12 dated 12.09.2016 having tender reference no.269165 to 269169 is extended as per revised schedule given below. The revised online schedule may be amended.

Schedule : Single Submission Multi Opening MCD

Seq No	MCD Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	View Forms	Envelops
2	-	Purchase and DownLoad Tender Document	19-09-2016 18:06	02-11-2016 14:00	✓	Financial Envelope, Technical Envelope
3	-	Online Bid Preparation and Hash Submission	19-09-2016 18:06	04-11-2016 15:00	✓	Financial Envelope, Technical Envelope
4	Technical and Financial Lock	-	04-11-2016 15:01	04-11-2016 17:00	-	Financial Envelope, Technical Envelope
5	-	Re-encryption of online bids	04-11-2016 17:01	07-11-2016 15:00	✓	Financial Envelope, Technical Envelope
6	Technical Bid Opening	-	07-11-2016 15:30	07-11-2016 18:00	-	Technical Envelope
7	Evaluation of Technical Bid	-	07-11-2016 18:00	23-11-2016 17:00	-	Technical Envelope
8	Financial Bid Opening	-	23-11-2016 14:00	23-11-2016 18:00	-	Financial Envelope
9	Evaluation of Financial Bid	-	23-11-2016 18:01	22-12-2016 17:00	-	Financial Envelope
10	Award of Contract	-	23-11-2016 18:01	22-05-2017 17:00	-	Financial Envelope, Technical Envelope

Dir. (I.T.)
24th Floor, Civic Centre


E.E. (Pr.-I)/CLZ