

I.T. Department
Dy. No. 2087
Date 22-9-17
North Delhi Municipal Corporation

**NORTH DELHI MUNICIPAL CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER/(M-I)-RZ
ROAD NO. 44, PITAM PURA, DELHI-110034**

No. EE/(M-I)-RZ/2017-18/D- 614

Dated: - 22/9/17

CORRIGENDUM

Due to administrative reason the NIT No. E.E.(M-I)-RZ/TC/2017-18/05 dated 12.09.2017 having Tender No. 290374 to 290381 (Item No. 1 to 8) & 290559 to 290560 (Item No. 9 to 10) is being rescheduled as under:-

Seq No	MCD Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	View Forms	Envelops
1	Release Tender	-	20-09-2017 17:00	23-09-2017 12:00	-	-
2	-	Download Tender Document	23-09-2017 12:01	27-09-2017 14:00	✓	Financial Envelope
3	-	Bid Preparation and Hash Submission	23-09-2017 12:01	27-09-2017 15:00	✓	Financial Envelope
4	Close For Bidding	-	27-09-2017 15:01	27-09-2017 20:00	-	Financial Envelope
5	-	Re-encryption of online bids	27-09-2017 20:01	29-09-2017 13:00	✓	Financial Envelope
6	Opening of Financial Bid	-	29-09-2017 13:01	29-09-2017 22:00	-	Financial Envelope
7	Justification, Negotiation and Approval of Bid	-	29-09-2017 22:01	15-10-2017 12:00	-	Financial Envelope
8	Tender Award	-	15-10-2017 12:01	31-10-2017 12:00	-	Financial Envelope

All other terms and conditions will remain same.

SE-I/RZ



All Concerned and Notice Board

V. K. GUPTA
SE (II) RZ

Additional Director (I.T.)
Circle.


Executive Engineer/(M-I)-RZ

Executive Engineer (M)-IV/RZ
North Delhi Municipal Corporation
Road No.-44, Pitampura Village
Delhi-110 034.