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Name of work : Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in 

front of Punjab National Bank in C-15N/CLZ. 
 

 

BID DOCUMENTS 

 

Issued to: -       M/s. _____________________________ 

 

    _____________________________ 

 

 

       (S.L. Bairwa) 

     Executive Engineer (Project) 

        Civil Line Zone 

 

Office of the Executive Engineer (Project) Civil Line Zone 

Sindhora Kalan, Shakti Nagar, 

Delhi-110052 

Telephone: 011-23654558 

Email: eeprojectclzndmc@gmail.com 
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NORTH DELHI MUNICIPAL CORPORATION 

Office of the Executive Engineer (Project) C.L. Zone 

Sindhora Kalan, Shakti Nagar, Delhi-110052 

 

NIT No: EE(Pr)TC/CLZ/2017-18/22-02              Dated: 14.12.2017 

 

NOTICE INVITING TENDER 

 

1. The Executive Engineer (Project) Civil Line Zone on behalf of Commissioner, North DMC invites the 

bids on percentage rate & Item Rate basis from Experienced contractor through two bid system i.e. 

Technical Bid manually and Financial Bid online as well as e-tendering in sealed cover up to 3.00 PM 

on 05.01.2018 for the following work:  

 

Name of work: Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of 

Punjab National Bank in C-15N/CLZ. 
 

Estimated Cost:   Rs.484.74 lakh 

Tender Amount  Rs.45,08,660/- for Part A & Item Rate for Part B 

Head of A/c:  86/3018 (ESCROW).  

Tender Cost:  Rs.1500/- 

Time of completion: 05 Months 

  Earnest Money            Rs.9,33,150/- 

  Tender No.  296025 

         

2. The Eligibility criteria is as under: 

a) The bidders should have satisfactorily completed  three works of  similar nature each costing not  less 

than Rs.187.00 lakh  or two works  each costing  not  less  than  Rs.280.00 lakh or one work costing 

not less than Rs.374.00 lakh  during the  last  seven years ending previous day of last date of 

submission of tenders. The completed similar work/s means providing & Installation of multilevel 

structural steel  frame stack car parking. The other detail terms and conditions are available in bid 

documents. The experience/performance of works executed in favour of the bidding firm be submitted 

in the prescribed format and must also be with the work order issuing authority on the official 

stationery/letter head of the department/ company/ agency, for which the work has been executed. 

 

b) The bidder should have average annual financial turnover of Rs.235.00 lakh crore on similar works 

during the last three years ending 31
st
 March 2017. 

 

c) The bidder should have not incurred any loss and more than two years during the immediate last five 

consecutive financial years. 

 

d) The bidder should have a solvency of Rs.187.00 lakh (Bankers certificates should be on letter head of 

the Bank, sealed in cover addressed to EE (Project) CLZ. 

 

e) The schedule of tender issue and submission is given under:- 

 

 

1 Application for sale of tender form up to 03.01.2018  upto 2.00 p.m. 

2 Last Date of issue of tender document 03.01.2018  upto 5.00 p.m. 

3 Submission of Technical & Financial Bid  05.01.2018  upto 3.00 p.m. 

4 Opening of Technical Bid 05.01.2018 at  3.30 p.m. 

5 Opening of Financial Bid (Tentative) 12.01.2018 at 3.00 p.m. 

 

Place of submission of tender:  

Office of the Superintending Engineer Civil Line Zone  

North Delhi Municipal Corporation 

3
rd
 Floor, Zonal Building, 16 Rajpur Road, Civil Lines, Delhi. 
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f) Bidders have to deposit Earnest Money of Rs.9,33,150/- (Rupees nine lakh thirty three thousand one 

hundred fifty only) in the form of crossed Demand Draft/Pay Order/Bankerôs Cheque in favour of 

Commissioner, North Delhi Municipal Corporation, payable at New Delhi.  

 

g) Tender document can be had from the office of the Executive Engineer (Pr.) Civil Line Zone, North 

Delhi Municipal Corporation, Sindhora Kalan, Shakti Nagar, Delhi-110052 on all working days from 

15.01.2018 to 03.01.2018 at 2.00 P.M. on payment of Rs.1500/- (Rupees One thousand five hundred 

only) non-refundable, in the form of demand draft/pay order in favor of ñCommissioner, North Delhi 

Municipal Corporation ò payable at Delhi. 

            

       

 

Executive Engineer (Pr.) CLZ  

North Delhi Municipal Corporation  

Sindhora Kalan, Shakti Nagar, Delhi 

All Concerned. 
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EXECUTIVE ENGINEER (PR.) C.L. ZONE 

NORTH DELHI MUNICIPAL CORPORATION  

SINDHORA KALAN, SHAKTI NAGAR,  

DELHI-110052 

 

 

 

No. ééééééééé                                                                                           Date:             

 

M/s_______________________ 

 

__________________________ 

 

__________________________ 

 

BID DOCUMENTS FOR:  Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front 

of Punjab National Bank in C-15N/CLZ. 

 

Dear Sir (s), 

 

1. Bid documents (as per the index on page 1) along with a set of listed drawings for the above-

mentioned work are forwarded herewith. The completed bid will be received in the office of 

Superintending   Engineer Civil Line Zone, 3
rd
 Floor Zonal Building, 16 Rajpur Road, Civil Lines, 

Delhi up to 1500 hrs on 05.01.2018 and shall be opened on the same day at 15.30 hrs in the presence 

of bidders, who choose to be present. 

2. You are required to submit, along with bid an Earnest Money with tender cost, if downloaded, failing 

which your bid will be treated as non-bonafide and will be summarily rejected.  

3. Bid documents forwarded are complete in all respects. Should any bidder need any clarifications on 

bid documents, they may seek such clarifications from this office up to ____________ Queries 

received after this period shall not be entertained.  

4. The North DMC reserves the right to accept or reject any Bid including the lowest and to annul the 

Bidding process and reject all Bids, at any time prior to Award of Contract, without thereby incurring 

any liability to the affected Bidder or Bidders or any obligations to inform the affected Bidder or 

Bidders of the grounds for the Employer's action.  

5. Bidder has to certify that he is not blacklisted/debarred by any Govt. Department as on date. 

 

 

                  Yours faithfully, 

 

 

 

EE (Pr.) Civil Line Zone 

FOR ACCEPTING OFFICER 

 

Encl.: Bid Documents including Drawings                                    

 

 

 

Signature of the Contractor 

 

 

Dated  
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Criteria of eligibility for issue of tender documents. 

 

 

1.1  The estimated cost of the work is Rs.484.74 lakh.  

1.2  Intending bidder is eligible to submit the bid provided he has definite proof from the appropriate 

authority, which shall be to the satisfaction of the competent authority, of having satisfactorily 

completed similar works as defined here under and  of magnitude specified below:- 

1.2.0 DEFINITION OF SIMILAR WORK: -  

Similar nature work means experience in ñproviding & Installation of multilevel structural steel 

frame stack car parking.ò 

 

1.2.1 The contractor who fulfill following requirement shall be eligible to apply.  

 (Joint ventures are not acceptable) 

1.2.2  The Contractor should have experience of having successfully completed works during the last seven 

years ending previous day of last date of submission of tenders. 

 

Three similar completed works costing not less than Rs.187.00 lakh 

or 

Two similar completed works costing not less than Rs.280.00 lakh 

or 

One similar completed works costing not less than Rs.374.00 lakh 

 

1.2.3  The value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7% per annum calculated from the date of completion to the last date of 

submission of bid. 

1.2.4   Should have had average annual financial turnover of Rs.235.00 lakh on similar works during the last 

three years ending March 2017 (Scanned copy of Certificate from CA to be uploaded/attached). 

1.2.5    Should have to submit a solvency of Rs.187.00 lakh (Scanned copy of original solvency to be 

uploaded/attached). 
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INSTRUTIONS TO BIDDERS 
 

The proposal shall be submitted in the following manner: 

Envelope- I Eligibility documents &  

Technical Specifications of the proposed parking 

system, Methodology / working of the parking 

system, tentative technical details of the proposed 

civil structure, Details of the proposed Electrical/ 

mechanical components to be used in parking system. 

Brief technical details of the material proposed to be 

used in the parking system, details of the power 

consumption, standby arrangement being proposed 

for parking system & Fire fighting arrangements 

proposed for facility. Any other relevant information. 

Tender documents (Conditions, Technical 

specifications, tender drawings duly signed by 

bidders) etc. 

Envelope- II  Financial Bid filled in original tender document 

supplied by the NORTH DMC in FORMAT ï A 

(Online only) 

 

Envelope I shall contain the Eligibility documents & Technical Bid documents mentioned below: 

a) The experience certificate in respect to the similar works 

b) Financial turnover (proof for the last three years) 

c) Solvency certificate issued by the Bank 

d) Earnest money 

e) Profit & loss statement duly issued by Charted Accountant for the last five years. 

f) Cost of tender, incase downloaded from website. 

g) Technical Bid documents 

i) Technical Specifications of the proposed parking system 

ii ) Architectural plan & sectional elevation of proposed structure 

iii ) Methodology / working of the parking system 

iv) Tentative technical details of the proposed civil structure 

v) Details of the proposed Electrical/ mechanical components to be used in parking system 

vi) Brief technical details of the material proposed to be used in the parking system 

vii ) Details of the power consumption 

viii ) Standby arrangement being proposed for parking system 

ix) Fire fighting arrangements proposed for facility 

x) Any other relevant information 

xi) Tender documents (Conditions, Technical specifications, scope of work, tender drawings duly 

signed by bidders) etc. 

xii ) O&M planning and framework 

xiii ) Video (CD) of the similar parking system working anywhere in the world. 

 

The envelope shall be marked ñEnvelope I: Technical Bidò only  

 

The tenders not accompanied by Earnest Money in prescribed form or tenders not accompanied with 

tender cost, incase downloaded from website shall be summarily rejected. 

 
Envelope II shall contain ñfinancial bidò (Online only).   

 

Note 1 : The financial bid is to be submitted online only. However, in case of any technical exigency, 

department may decide to accept it manually also for which prior declaration will be given by 

the department. In case of manual submission of the financial bid, amount quoted should be 
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neatly covered with the transparent tape failing which the bid will be rejected. 

Note 2 :  In case, financial bid is allowed on manual basis, Envelopes I & Envelop II, both shall be 

placed in another envelope in sealed cover & marked Offer for  ñProviding & Installing 

Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in            

C-15N/CLZ.ò 

Note 3 :  If any information furnished by the applicant is found incorrect at a later stage, he shall be 

liable to be debarred from tendering/ taking up of work in NORTH DMC. The department 

reserves the right to verify the particulars furnished by the applicant independently. 

Note 4 : Conditional tenders are liable to be rejected. 

 

EVALUATION CRITERIA  
 

The bidders qualifying the eligibility criteria will be evaluated for following criteria on the basis of 

details furnished by them: 

 

S. N. Attributes  Forms Max 

Marks  

a) Financial Strength  20 

I Average annual Turnover Form-A 16 

Ii Solvency certificate Form-B 4 

b) Experience of bidder/technology 

firm in similar class of work 
Form-C 20 

c) Performance on works  

(time over run) 
Form-E 20 

d) Performance on works  

(Quality) 
Form-E 15 

e) Technical Bid  Methodology / working of 

the parking system 

25 

 

To become eligible for qualification, the bidder must secure at least 50% marks in each & 60% marks in 

aggregate. The department, however, reserves the right to restrict the list of such qualified contractors to 

any number deemed suitable by it. 

 

Even though any bidder may satisfy the above requirements, he would be liable to disqualification if he 

has: 

 

a) Made misleading or false representation or deliberately suppressed the information in 

the forms, statements and enclosures required in the eligibility criteria document. 

b)   Record of poor performance such as abandoning work, not properly completing the 

contract, or financial failure/ weaknesses etc. 

c)        He must give undertaking that he is not blacklisted /debarred in any Govt. Department. 

 

The ñEnvelope ïIò will be opened first in the presence of the intended bidders and if any bidder will not 

meet with the eligibility criteria stated above then his ñEnvelope-IIò containing financial bid online will 

not be opened. 

 

Note: The average value of performance of works for time overrun and quality shall be taken on the 

basis of performance report of the eligible similar works. 

 

Attributes  Evaluation 

(a) Financial Strength (20 marks)  

 (i) Average annual turnover  -                          

16 marks 

(ii ) Solvency Certificate  -                                      

4 marks 

(i) 60% marks for minimum eligibility criteria 

(ii ) 100% marks for twice the minimum eligibility 

criteria or more 

In between (i) & (ii) ï on pro-rata basis 

(b) Experience in similar class of works       

(20 marks) 

(i) 60% marks for minimum eligibility criteria 

(ii ) 100% marks for twice the minimum eligibility 

criteria or more 

In between (i) & (ii) ï on pro-rata basis 
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(c) Performance on works (time over 

run) (20 marks) 

  

 Parameter                 Calculation for 

points 

Score Maximum Marks 

 If TOR = 

(i) Without levy of 

compensation 

(ii ) With levy of compensation 

(iii ) Levy of compensation not 

decided 

1.00     2.00     3.00     >3.50 

20           15        10         10 

20             5          0         -5 

20           10          0          0 

20 

TOR = AT/ST, where AT=Actual Time; ST=Stipulated Time 

Note: Marks for value in between the stages indicated above is to be determined by straight line 

variation basis. 

(d) Performance of works (quality)       (15 marks) 

 (i) Outstanding                           15 

(ii ) Very Good                             10 

(iii ) Good                                        5 

(iv) Poor                                         0 

(3) Technical Bid (25 marks) 

Methodology / working of the parking system 

 

 
Note: Circular No. D/4/EE(P)-III/06 dated 07-03-06 regarding security deposit and Circular No. 

D/398/EE(P)-III dated 17-06-05 regarding earnest money will be applicable, Circular No. 

D/SE(QC)/2006/1571 dated 25-10-06, Circular No. SE(QC)/06-07/D-2816 & 2817 dated 20-02-07, 

D/SE(QC)/2009/10174 dated 23-02-09 regarding quality assurance of work, Circular No. D/167/EE(P)-

III/06-07 dated 11-12-06 regarding deleting of arbitration clause from General Condition of contract, D-

08/EE(P)-III/NDMC/2012-13 dated 27-11-12 regarding amendment in General Condition of Contract 

Clause of 10CA, D-03/EE(P)-III/NDMC/2014-15 dated 11-04-14 regarding open space near tree for 

percolation of water, D-08/EE(P)-III/NDMC/2014-15 dated 06.05.14 regarding amendment in G.C.C 

Clause 36, D/10/EE(P)-III/NDMC/2014-15 dated 07-05-14 regarding condition for procurement of 

cement and steel,D/22/EE(P)-III/NDMC/2014-15 dated 10.06.14 regarding implementation of Clause 

7,9,17 & 15, D/09/EE(P)III/North DMC/2016-17 dated 09-06-15 dated 09-06-15 regarding additional 

conditions as per directives of Honôble NGT orders in OA No. 21/2014, D/06/EE(P)III/North 

DMC/2016-17 dated 16-06-16 regarding special conditions as per directives of Honôble NGT & EIA 

Guidance Manual shall be followed and applicable.   
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GENERAL GU IDELINES  

1. This book of "General Conditions of Contract" is applicable to both types of tenders i.e. 

ñPercentage rate tenders & Item rate tenders". Accordingly alternative provisions for conditions 

Nos. 4, 10 & 12 of the General Rules and Directions are given in this book. The appropriate 

alternatives will be applicable in specific cases depending on whether this is used for item rate 

tender (NORTH DMCA-34). 

2. CPWD-6, Schedules A to F, special conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with  the Tender Documents but the 

same shall form part of the agreement to be drawn and signed by both parties after acceptance of 

tender. 

3.  All blanks are confined to Notice inviting Tender and Schedules A to F. 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in NIT and in 

Schedules B to F before issue of Tender Papers.  

 

5. The proforma for registers and Schedules A to F are only for information and guidance. These are 

not to be filled in the Standard Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 

 

6. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

there of or in the event of the absence of any partner , it must be signed on his behalf by a person 

holding a power of attorney authorizing him to do so , such power of attorney to be produced with 

the tender , and it must disclose that the firm is duly registered under the Indian Partnership Act , 

1952. 

 

7. All Work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in Newspapers as 

the case may be and on the following NORTH DMC website: http://North DMConline.gov.in This 

form will state the work to be carried out, as well as the date for submitting and Opening tenders 

and the time allowed for carrying out the work, also the amount of earnest money to be deposited 

with the tender, and the amount of the security deposit to be deposited by the successful tenderer 

and the percentage , if any , to be deducted from bills. Copies of the specifications, designs and 

drawings and any other documents required in connection with the work signed for the purpose of 

identification by the officer inviting tender shall also be open for inspection by the contractor at the 

office of officer inviting tender during office hours and on the following NORTH DMC website: 

http://mcdetenders.com & http://mcdonline.gov.in. 

 

8. The bidder has to operate & manage the stack parking for a period of one year since physical 

completion of work within the manually agreed terms and conditions either share basis or 

otherwise at the time physical completion of work. 

 

   

http://mcdetenders.com/
http://mcdonline.gov.in/
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NORTH DELHI MUNICIPAL CORPORATION  

Percentage and Item Rate Tender & Contract for Works  

 
(A)   Tender for the work of : Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front 

of Punjab National Bank in C-15N/CLZ. 

   

(i) To be submitted by 15.00 hours on 05.01.2018  

 

(ii)   To be opened in presence of tenderer who may be present at 15.30 hours on 05.01.2018 in the office of 

Superintending Engineer Civil Line Zone, 3
rd
 Floor, Zonal Building, Civil Lines, Delhi-110054. 

 

Issued to:_____________________________________________  

(contractor) 

Signature of officer issuing the documents 

___________________________________________________________. 

Designation 

___________________________________________________________________________________. 

Date of Issue: ________________________. 

T E N D E R  
I/We have read and examined the notice inviting tender, schedules. Specifications applicable, Drawings & 

Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, 

Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in 

the tender document for the work. 

 

I/We hereby tender for the execution of the work specified for the North DMC Commissioner within the time 

specified in Schedule óFô, viz, schedule of quantities and in accordance in all respects with the specifications, 

designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in 

Clause 11 of the Conditions of contract and in accordance with such conditions so far as applicable. 

 

We agree to keep the tender open for One Hundred Fifty (150) days from the due date of opening of financial 

bid. 

 

A sum of Rs.9,33,150/- (Nine lakh thirty three lakh one hundred fifty only ) has been deposited in the form 

of demand draft / banker cheque of from a scheduled bank as earnest money in favour of Commissioner, North 

DMC. If I/ we, fail to furnish the prescribed performance guarantee within prescribed period, I/we agree that the 

said NORTH DMC Commissioner or his successors in office shall without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely. Further, if l/we fail to commence work as 

specified, l/we agree that North DMC Commissioner or his successors in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely.  Further, if I/ we fail to 

commence work as specified, I/we agree that North DMC Commissioner or his successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money 

and the performance guarantee absolutely, otherwise the said earnest money shall be retained by him towards 

security deposit to execute all the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, upto maximum of the 

percentage mentioned in the tender documents and those in excess of that limit at the rates to be determined in 

accordance with the provision contained in the tender documents. 

 

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money as aforesaid, I/We shall 

be debarred for participation in the re-tendering process of the work. 

 

I/We hereby declare that l/we shall treat the tender documents drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information derived there form to any person 

other than a person to whom l/we am/are authorised to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 
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Dated ............  

  

Signature of Contractor 

  Postal Address 

Witness: 

Address: 

  

Occupation:   

ACCEPTANCE   LETTER  

The above tender is accepted for and on behalf of the Commissioner of NORTH DMC for a sum of Rs. 

________________________________(Rupees ____ __ __ ___ __ __ __ ____ _______ ___________ 

____________ ____________ ____________ ____________ ____________ ____ __ _)  

The letters referred to below shall form part of this Contract Agreement:- 

a) 

 

b) 

 

c) 

 

 

Executive Engineer (Pr.) CLZ 

For & on behalf of the North DMC  Commissioner 

 

Signature ________________________ 

Designation ______________________ 

Dated ......................... 
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NORTH DELHI MUNICIPAL CORPORATION  

 

General Rules & Directions 

1 All work proposed for execution by contract will be notified in a form of invitation to tender pasted in 

public places and signed by the officer inviting tender or by publication in News papers as the case may 

be. This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the application, and the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and any other documents required in connection with the work 

signed for the purpose of identification by the officer inviting tender shall also be open for inspection by 

the contractor at the office of officer inviting tender during office hours. 

2 In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof 

or in the event of the absence of any partner, it must be signed on his behalf by a person holding a 

power-of attorney authorizing him to do so, such power of attorney to be produced with the tender, and 

it must disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

3. Receipts for the payment made on account of work, when executed by a firm, must also be signed by all 

the partners, except where contractors are described in their tender as a firm, in which case the receipt s 

must be signed in the name of the firm by one the partners, or by some other person having due 

authority to give effectual receipts for the firm, 

4 Applicable for Item Rate Tender only (NORTH DMC .A ï 34) 

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to 

undertake each item of the work. Tenders, which propose any alteration in the work specified in the said 

form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other 

condition of any sort, will be liable to rejection. No single tender shall include more than one work, but 

contractors who wish to tender for two or more works shall submit separate tender for each. Tender 

shall have the name and number of the works to which they refer, written on the envelope. 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty 

paise and less and considering more than fifty paise as rupee one. 

4A. Application for Percentage Rate Tender only (NORTH DMC  A-33) 

In case of Percentage Rate Tenders, Tenderer shall fill up the usual Printed form, stating at what 

Percentage below/above (in figure as well in words) the total estimate cost given in Schedule of 

Quantities at Schedule-A, he will be willing to execute the work. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the time allowed for carrying out the 

work, or which contain any other conditions of any sort, will be liable to rejection. No Single tender 

shall include more than one work, but contractors who wish to tender for two or more works shall 

submit separate tender for each. Tender shall have the name and number of the work to which they 

refer, written on the envelope. 

5 The officer inviting tender or his duly authorized assistant will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the amounts of the several 

tenderers in a comparative statement in a suitable form. In the event of a tender being accepted, a receipt 

for the earnest money forwarded therewith shall thereupon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other documents 

mentioned in Rule-I. In the event of a tender being rejected, the earnest money forwarded with such 

unaccepted tender shall thereupon be returned to the contractor remitting the same, without any interest 

6 The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not bound 

to accept the lowest or any other tender. 

7 The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any 

acknowledgment or payment to the officer inviting tender and the contractors shall be responsible for 
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seeing that he procures a receipt signed by the officer inviting tender or a duly authorized cashier. 

8 The memorandum of work tendered for and the schedule of materials to be supplied by the department 

and their issue ï rates, shall be filled and completed in the office to the officer inviting tender before the 

tender form is issued. If a form is issued to an intending tenderer without having been so filled in and 

incomplete, he shall request the officer to have this done before he completes and delivers his tender. 

9 The tenders shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of the 

tender documents drawings or other records connected with the work given to them. The unsuccessful 

tenderers shall return all the drawings given to them. 

9A. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for 

rejection. 

10. Applicable for Item Rate Tender only (NORTH DMC . A-34) 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below / above the rates quoted is liable to be rejected. Rates quoted by the contractor in item 

rate tender in figures and words shall be accurately filled in so that there is no discrepancy in the rates 

written in figures and words. However, if a discrepancy is found, the rates which correspond with the 

amount worked out by the contractor shall unless otherwise proved be taken as correct. If the amount of 

an item is not worked out by the contractor or it does not correspond with the rates written in figures or 

if words then the rates quoted by the contractor in words shall be taken as correct. Where the rates 

quoted by the contractor in figures and in words tally but the amount is not worked out correctly, the 

rates quoted by the contractor will unless otherwise proved be taken as correct and not the amount. In 

event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount 

blank, it will be presumed that the contractor has included the cost of this/these item(s) in other items 

and rate for such item(s) will be considered, as zero and work will be required to be executed 

accordingly.   

10A. Applicable for Percentage Rate Tender only (NORTH DMC . A-33) 

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender containing 

item rate is liable to be rejected. Percentage quoted by the contractor in percentage rate tender shall be 

accurately filled in figures and words, so that there is no discrepancy. However if the contractor has 

worked out the amount of the tender and if any discrepancy is found in the percentage quoted in words 

and figures, the percentage which corresponds with the amount worked out by the contractor shall, 

unless otherwise proved, be taken as correct. If the amount of the tender is not worked out by the 

contractor or it does not correspond with the percentage written either in figures or in words, then the 

percentage quoted by the contractor in words shall be taken as correct. Where the percentage quoted by 

the contractor in figures and in words tally but the amount is not worked out correctly, the percentage 

quoted by the contractor will, unless otherwise proved, be taken as correct and not the amount. 

11. In the case of any tender where unit rate of any item / items appear unrealistic, such tender will be 

considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation such as 

tender is liable to be disqualified and rejected. 

12. Applicable for Item Rate Tender only (NORTH DMC  A-34) 

All rates shall be quoted on the tender forms. The amount for each item should be worked out and 

requisite totals given. Special care should be taken to write the rates in figures as well as in words and 

the amount in figures only, in such a way that interpolation is not possible. The total amount should be 

written both in figures and in words. In case of figures, the word ñRs.ò Should be written before the 

figure of rupees and word óPô after the decimal figures, e.g. óRs. 2.15 Pô and in case of words, óRupeesô 

should precede and the word óPaiseô should be written at the end. Unless the rate is in whole rupees and 

followed by the word óonlyô it should invariably be upto two decimal places. While quoting the rate in 

schedule of quantities, the word óonlyô should be written closely following the amount and it should not 

be written in the next line. 

12A. Applicable for Percentage Rate Tender only (NORTH DMC  A-33) 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as well as in 

words) at which he will be willing to execute the work. He shall also work out the total amount of his 

offer and the same should be written in figures as well as in words in such a way that no interpolation is 

possible. In case of figures, the word óRs.ô should be written before the figure of rupees and word P 

after the decimal figures, e.g. óRs.2.15 Pô and in case of words, the word óRupeesô should precede and 
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the word óPaiseô should be written at the end. 

13.(i) 

 

The contractor whose tender is accepted, will be required to furnish performance guarantee of 5% (Five 

Percent) of the tendered amount within the period specified in Schedule F. This guarantee shall be in the 

form of cash (in case guarantee amount is less than Rs10,000/-) or Deposit at call receipt of any 

scheduled bank/Bankerôs cheque of any scheduled bank (in case guarantee amount is less than 

Rs.1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the prescribed form. (Not Applicable) 

(ii)  The contractor, whose tender is accepted, will also be required to furnish by way of Security Deposit for 

the fulfillment of his contract, an amount equal to 5% of the tendered value of the work. The Securities 

Deposit will be collected by deductions from the running bills of the contractor at the rates mentioned 

above and the earnest money deposited at the time of tenders, will be treated as a part of the Security 

Deposit. The Security amount will also be accepted in cash or in the shape of Government Securities. 

Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also be accepted for this purpose 

provided confirmatory advice is enclosed. (Not Applicable) 

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor who would 

be responsible for taking instructions from the Engineer ï in ï Charge shall be communicated in writing 

to the Engineer ï in ï Charge. 

15. GST, Sales Tax, purchase Tax, turnover tax or any other tax on material in respect of this contract shall 

be payable by the Contractor and NORTH DMC will not entertain any claim whatsoever in respect of 

the same. 

16. The contractor shall give a list of NORTH DMC. employees related to him. 

17. The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves 

has/ have tendered or who may and has/ have tendered for the same work. Failure to observe this 

condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to 

summary rejection. 

18. The tender for composite work includes in addition to building work all other works such as sanitary 

and water supply installations drainage installation, electrical work, horticulture work, roads and paths 

etc. The tenderer apart from being a registered contractor  (B&R) of appropriate class, must associate 

himself with agencies of appropriate class, which are eligible to tender for sanitary and water supply 

drainage, electrical and horticulture works in the composite tender. 

19. The Contractor shall submit list of works which are in hand (progress) in the following form:- 

Name of       Name and Particulars of Divn                   Value of            Position of               Remarks 

Work           where work is being executed                    work            works in progress              

1                                         2                                             3                          4                               5 

 

20 The contractor shall comply with the provisions of the Apprentices Act, 1961, and the rules and orders 

issued there under from time to time. If he fails to do so, his failure will be breach of the contract and 

the Superintending Engineer/ Executive Engineer may in his discretion without prejudice to any other 

right or remedy available in law cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT  

Definitions 

1. The Contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the NORTH DMC and the 

Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer-in-Charge 

and all these documents taken together, shall be deemed to form one contract and shall be 

complementary to one another 

2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:- 

i) The expression works or work  shall, unless there be something either in the subject or context 

repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent, and whether original, altered, substituted or 

additional. 

ii)  The Site shall mean the land/or other places on, into or through which work is to be executed under the 

contract or any adjacent land, path or street through which work is to be executed under the contract or 

any adjacent land, path or street which may be allotted or used for the purpose of carrying out the 

contract. 

iii)  The Contractor  shall mean the individual, firm or company, whether incorporated or not, undertaking 

the works and shall include the legal personal representative of such individual or the persons 

composing such firm or company, or the successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

iv) The óNORTH DMCô means the North Delhi Municipal Corporation  established under the DMC 

Act, 1957. 

v) The Engineer-in-charge means the Engineer officer who shall supervise and be in ï charge of the work 

and who shall sign the contract on behalf of the NORTH DMC as mentioned in Schedule óFô hereunder. 

vi) The term óMunicipal Engineerô includes the Engineer-in-Chief, Chief Engineer, Superintending 

Engineer and Executive Engineer. 

vii)  Accepting Authority  shall mean the authority mentioned in Schedule óFô 

viii)  Excepted Risk are risks due to riots (other than those on account of contractorôs employees), war 
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, military or usurped power, any acts of Government, damages from aircraft acts of God, 

such as earthquake, lightening and unprecedented floods, and other causes over which the contractor has 

no control and accepted as such by the Accepting Authority or causes solely due to use or occupation by 

NORTH DMC of the part of the works in respect of which a certificate of completion has been issued or 

a cause solely due to NORTH DMCôs faulty design of works. 

ix) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials 

and labour at the site where the work is to be executed plus the percentage mentioned in Schedule óFô to 

cover, all overheads and profits. 

x) Scheduler(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 

papers or the standard Schedule of Rates of the government, with the amendments thereto issued upto 

the date of receipt of the tender 

xi) Department means NORTH DMC or any department of NORTH DMC which invites tenders on behalf 

of NORTH DMC as specified in Schedule óFô. 

xii)  Tendered value means the value of the entire work as stipulated in the letter of award 

Scope and Performance 

3. Where the context so requires, words imparting the singular only also include the plural and vice versa. 

Any reference to masculine gender shall whenever required include feminine gender and vice versa 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part 

thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
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5. The contractor shall be furnished, free of cost one certified copy of the contract documents, together 

with all drawings as may be forming part of the tender papers. None of these documents shall be used 

for any purpose other than that of this contract. 

Works to be carried out 

6. The work to be carried out under the Contract shall, except as otherwise provided in these conditions, 

include all labour, materials, tools, plants, equipment and transport which may be required in 

preparation of and for and in the full and entire execution and completion of the works. The descriptions 

given in the Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include 

wastage on materials, carnage and cartage, carrying and return of empties, hoisting, setting, fitting and 

fixing in position and all other labours necessary in and for the full and entire execution and completion 

of the work as aforesaid in accordance with good practice and recognized principles. 

Sufficiency of Tender 

7. The Contractor shall be deemed to have satisfied himself before tendering as to and sufficiency of his 

tender for the works and of the rates and prices quoted in the Schedule of Quantities, which rates and 

prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters 

and things necessary for the proper completion and maintenance of the works. 

Discrepancies and Adjustment of Errors 

8. The several documents forming the Contact are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figured dimensions in 

preference to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings, 

the following order of preference shall be observed:- 

i) Description of Schedule of Quantities 

ii)  Particular Specification and Special Condition, if any. 

iii)  Drawings 

iv) CPWD Specifications 

v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of the contract, the 

Accepting Authority shall be the deciding authority with regard to the intention of the document and his 

decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not 

vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 

comprised therein according to drawings and specifications or from any of his obligations under the 

contract. 

9. The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, 

within 15 days from the stipulated date of start of the work sign the contract consisting of:- 

i) The notice inviting tender, all the documents including drawings, if any, forming the tender & óO&M 

Agreementô as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

ii)  Standard NORTH DMC. Form as mentioned in the tender documents:  

 a) Various standard clauses with corrections upto the date stipulated in Schedule óFô along with 

annexure thereto. 

 b) NORTH DMC Safety Code 

 c) Model Rule for the protection of health, sanitary arrangements for workers employed by NORTH 

DMC. of its contractors. 

 d) NORTH DMC Contractorôs labour Regulations. 

 e) List of acts and omissions for which fines can be imposed. 
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CLAUSES OF CONTRACT 

(GENRAL CONDITION OF CONTRACT)  

 

CLAUSE 1  

 

Performance    Not applicable 

Guarantee                   
 (i)    The contractor shall submit  an  irrevocable  Performance  Guarantee  of  5% (Five percent) of  

the tendered amount in  addition to other deposits  mentioned elsewhere in the  contract  for  

his proper  performance of  the  contract  agreement,  (not  withstanding and/or without 

prejudice to any other provisions in the contract) within period specified in Schedule 'Fô from 

the date of issue of letter of acceptance. This period can be further extended by the Engineer-

in-Charge upto a maximum period as specified in schedule F on written request of the 

contractor stating the reason for delays in procuring the Performance Guarantee to the 

satisfaction of the Engineer-in-Charge. This  guarantee shall  be  in the  form of  Cash (in  case  

guarantee  amount  is  less  than  Rs.10,000/-) or Deposit  at  Call  receipt  of  any  scheduled  

bank/  Banker's  Cheque  of  any  scheduled bank/ Demand Draft of any scheduled bank/ Pay 

Order of any scheduled bank (in case guarantee  amount  is  less  than  Rs.1,00,000/-)  or  

Government  Securities  or  Fixed Deposit  Receipts  or  Guarantee  Bonds  of  any  Scheduled 

Bank  or  the  State  Bank  of India  in  accordance  with the  form annexed  hereto. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the NORTH DMC as part of 

the performance guarantee and the Bank is unable to make payment against the said fixed 

deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the NORTH DMC to make good the 

deficit.  

 

(ii)  The Performance Guarantee shall be initially valid upto the stipulated date of completion plus 

60 days beyond that.    In case the time for completion of work gets enlarged, the contractor 

shall get the validity of Performance Guarantee extended to cover such enlarged time for 

completion of work.  After recording of the completion certificate for the work by the 

competent authority, the performance guarantee shall be returned to the contractor, without 

any interest. 

 

(iii)   The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance  guarantee except  

for  amounts  to  which the  NORTH DMC  is entitled under the contract (not  withstanding 

and/  or  without  prejudice  to  any  other  provisions  in  the  contract  agreement)  in  the 

event of:  

    (a) Failure by the contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee.  

    (b) Failure by the contractor to pay NORTH DMC any amount due, either as agreed by the 

contractor or determined under any of the Clauses/ Conditions of the agreement, within 30 

days of the service of notice to this effect by Engineer-in-Charge.  

(iv)  In the event of the contract being determined or rescinded under provision of any of the Clause/ 

Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the commissioner, NORTH DMC 

 

CLAUSE 1A  

 

Recovery of  
Security Deposit      The person/persons whose tender(s) may be accepted (hereinafter called the 

Contractor) shall permit NORTH DMC at the time of making any payment to him 

for work done under the contract to deduct a sum at the rate of 10% of the gross 

amount of each running bills till the sum along with the sum already deposited as 

earnest money, will amount to security deposit of 10% of the tendered value of the 

work.  Such deductions will be made and held by NORTH DMC by way of Security 

Deposit unless he/they has/have deposited the amount of Security at the rate 

mentioned above in cash or in the form of Government Securities or fixed deposit 

receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to 
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the   NORTH DMC as part of the security deposit and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on 

the contractor and the contractor shall forthwith on demand furnish additional 

security to the NORTH DMC to make good the deficit.  

 

 All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of 

his security deposit or from the interest arising there from, or from any sums which 

may be due to or may become due  to  the  contractor by NORTH DMC  on any 

account whatsoever and  in  the  event  of  his  Security  Deposit  being  reduced  by  

reason  of  any  such deductions or sale as aforesaid, the contractor shall within 10 

days make good in cash or fixed deposit receipt tendered by the State Bank of India 

or by Scheduled Banks or Government  Securities  (if deposited  for  more than 12  

months) endorsed in  favour  of the  Engineer-in-Charge,  any  sum  or  sums  which  

may  have  been  deducted  from,  or raised by sale of his security deposit or any part 

thereof. The security deposit shall be collected from the running bills of the 

contractor at the rater mentioned above and the Earnest money deposited at the time 

of  tenders will be treated as  part of the Security Deposit.  

    The  security  deposit  as  deducted  above  can  be  released  against  bank  

guarantee issued by  a scheduled bank, on its accumulations to a minimum of Rs. 5 

lakh subject to the condition that amount of such bank guarantee, except last one, 

shall not be less than Rs. 5 lakh.  

 

Note-1 :  Government papers  tendered  as security  will  be  taken  at  5%  (five  per 

cent) below  its  market  price  or  at  its  face  value,  whichever  is  less.  The  market  

price  of Government  paper  would  be  ascertained  by  the  Divisional  Officer  at  

the  time  of collection  of interest and  the amount of  interest  to  the extent of 

deficiency m value of the Government paper will be withheld if necessary.  

 

Note-2:  Government Securities  will  include all  forms  of Securities  mentioned in  

Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the 

observance of the condition mentioned under the rule against each form of security.  

 

Note-3:  Note 1 & 2 above shall be applicable for both clause 1 and 1A.  

CLAUSE 2 

Compensation for Delay       

 If the contractor fails to maintain the required progress in terms of Clause 5 or to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall without prejudice to any other right or remedy available under 

the law to the NORTH DMC on account of such breach, pay as agreed compensation 

the amount calculated at the rates stipulated below as the authority  specified in 

schedule óFô (Whose decision in writing shall be final and binding) may decide on the 

amount of tendered value of the work for every completed day/ week (as applicable) 

that the progress remains below that specified in Clause 5 or that the work remains 

incomplete. 

This will also apply to items or group of items for which a separate period for 

completion has been specified. 

(i) Completion for delay of work  @ 1.5 % per month of delay to be computed  

                                                                 on per day basis 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value of work or of the Tendered 

Value of the item or group or items or work for which a separate period of 

completion is originally given. 

The amount of compensation may be adjusted or set ï off against any sum payable to 

the Contractor under this or any other contract with the NORTH DMC. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the re-
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scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the final 

grant of Extension of  Time.  With-holding of  this  amount  on  failure  to  achieve  a  

milestone,  shall  be automatic  without  any  notice  to  the  contractor.  However, if 

the contractor catches up with the progress of work on the subsequent milestone(s), 

the withheld amount shall be released.  In  case  the  contractor  fails  to  make  up  for  

the  delay  in  subsequent milestone(s),  amount  mentioned  against  each  milestone  

missed  subsequently  also shall be withheld. However, no interest, whatsoever, shall 

be payable on such withheld amount.  

CLAUSE 2A 

Incentive for early completion    DELETED  

CLAUSE 3 

When Contract can be Determined. 

Subject to other provisions contained in this clause the Engineer ï in ï Charge may, without prejudice to his 

any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 

damages and / or any other provisions of this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer ï in ï Charge a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or unworkman like manner shall omit to comply with the requirement of such 

notice for a period of seven days thereafter. 

(ii ) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer ï in ïCharge 

(which shall be final and binding) he will be unable to secure completion of the work by the date 

for completion and continues to do so after a notice in writing of seven days from the Engineer ï in 

ï Charge. 

(iii ) If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does 

not complete them within the period specified in a notice given in writing in that behalf by the 

Engineer ï in ï Charge. 

(iv) If the contractor persistently neglects to carry out his obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7days after notice in writing is given to him in 

that behalf by the Engineer ï in ï Charge. 

(v) If  the  contractor  shall  offer  or  give  or  agree  to  give  to  any  person  in  NORTH DMC 

service  or  to  any  other  person  on  his  behalf  any  gift  or consideration  of  any kind  as  an  

inducement  or  reward  for  doing  or  forbearing  to  do  or  for  having done or forborne to do any 

act in relation to the obtaining or execution of this or any other contract for NORTH DMC.  

(vi) If  the contractor shall  enter into a contract  with NORTH DMC in connection  with which 

commission  has  been paid  or agreed to be  paid by him  or to his knowledge, unless  the  

particulars  of  any  such  commission  and  the  terms  of  payment thereof have been previously 

disclosed in writing to the Engineer-in-Charge. 

 

(vii ) If the contractor shall obtain a contract with NORTH DMC as a result of wrong tendering or other 

non-bonafide methods of competitive tendering.  

 

(viii ) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 

insolvent or have a receiving order or order for administration of his estate  made against him or 

shall take any  proceedings for  liquidation or composition (other than a voluntary liquidation for the 

purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or 

make any conveyance or assignment of his effects or composition or arrangement for the  benefit of  

his  creditors  or  purport  so  to do, or  if any application  be  made under any Insolvency Act for the 

time being in force for the sequestration of his estate or if a trust deed be executed by him for benefit 

of his creditors.  
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(ix) If  the  contractor  being  a  company  shall  pass  a  resolution  or  the  court  shall make  an  order  

that  the  company  shall  be  wound  up  or  if  a  receiver  or  a manager  on  behalf  of  a  creditor  

shall  be  appointed  or  if  circumstances  shall arise which  entitle the court or the creditor to 

appoint a receiver or  a manager or which entitle the court to make a winding up order.  

 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for 

a period of 21 days.  

 

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated  in the work, shall not  be deemed to be subletting) or  

otherwise  parts with  or attempts to assign, transfer, sublet  or otherwise parts with  the entire works 

or any portion thereof without the prior written approval of the Engineer-in-Charge.  

 

(xii ) If the work is not started by the contractor within l/8th of the stipulated time.  

 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the NORTH DMC shall have powers:  

 

(a) To  determine  the  contract  as  aforesaid  (of  which  termination  notice  in  writing  to  

the  contractor under  the  hand of  the  Engineer-in-Charge  shall be  conclusive  

evidence).  Upon  such  determination,  the  Earnest  Money Deposit, Security Deposit 

already recovered and Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the NORTH DMC. 

 

(b) After  giving  notice  to  the  contractor  to  measure  up  the  work  of  the contractor and 

to take such whole, or the balance or part thereof, as shall be  un-executed out  of  his  

hands  and to  give  it to  another  contractor  to complete  the  work. The  contractor,  

whose  contract  is  determined  as above, shall not be allowed to participate in the 

tendering process for the balance work.  

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall  have  

no claim  to compensation for  any  loss sustained by him by  reasons of his having purchased or 

procured any materials or entered into any engagements or made any  advances  on  account  or  

with  a  view  to  the  execution  of  the  work  or  the performance of  the  contract.  And i n case 

action  is  taken  under any  of  the  provision aforesaid,  the  contractor shall not  be  entitled to  

recover  or  be  paid  any  sum  for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so certified.  

 

CLAUSE 3A     DELETED  

 

CLAUSE 4 

Contractor liable to pay Compensation even if action not taken under Clause 3 

In any case in which any of the powers conferred upon the Engineer ï in ï Charge by Clause ï 3 thereof, shall 

have become exercisable and the same are not exercised, the non ï exercise thereof shall not constitute a waiver 

of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future 

case of default by the contractor and the liability of the contractor for compensation shall remain unaffected. In 

the event of the Engineer ï in ï Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the contractor, take possession of (or 

at the sole discretion of the Engineer ï in ï Charge which shall be final and binding on the contractor) use as on 

hire (the amount of the hire money being also in the final determination of the Engineer ï in ï Charge) all or 

any tools, plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or 
procured by the contractor, and intended to the used for the execution of the work / or any part thereof, paying 

or allowing for the same in account at the contract rates, or , in the case of these not being applicable, at current 

market rates to be certified by the Engineer ï in ï Charge, whose certificate thereof shall be final, and biding on 

the contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or 

stores from the premises (within a time to be specified in such notice) in the event of the contractor failing to 
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comply with any such requisition, the Engineer ï in ï Charge may remove them at the contractorôs expense or 

sell them by auction or private sale or account or the contractor and his risk in all respects and the certificate of 

the Engineer ï inï Charge as to the expenses of any such removal and the amount of the proceeds and expenses 

of any such sale shall be final and conclusive against the contractor. 

CLAUSE 5 

Time and Extension for Delay 

The time allowed for execution of the works as specified in the Schedule óFô or the extended time in accordance 

with these conditions shall be the essence of the contract. The execution of the works shall commence from 

such time period as mentioned in schedule ôFô or from the date of handing over of the site whichever is later. If 

the contractor commits default in commencing the execution of the work as aforesaid, NORTH DMC shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & 

performance gurantee absolutely. 

 

5.1  As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress  

Chart for each mile stone  and get it approved by the Department.  The Chart shall be  prepared in direct 

relation to the time stated in the Contract documents for  completion  of  items  of  the  works.  It  shall  

indicate  the  forecast  of  the  dates  of commencement and completion of  various trades of sections of 

the  work and may be amended  as  necessary  by  agreement  between  the  Engineer-in-Charge  and  the 

Contractor within the limitations of time imposed in the Contract documents, and further to  ensure good  

progress  during  the  execution on of the  work,  the contractor shall  in all cases  in  which  the  time  

allowed  for any  work,  exceeds  one  month  (save  for  special jobs for which a separate programme 

has been agreed upon) complete the work as per mile stones given in Schedule 'F.  

 

5.2  If the work(s) be delayed by: - 

 

i)  Force majeure, or 

ii)  Abnormally bad weather, or 

iii)  Serious loss or damage by fire, or 

iv)  Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or 

v)  Delay on the part of other contractors or tradesmen engaged by Engineer ï in Charge in 

executing work not forming part of the Contract, or 

vi)  Non ï availability of stores, which was the responsibility of NORTH DMC to supply or 

vii)  Non ï availability or break down of tools and Plant to be supplied or supplied by NORTH 

DMC. or 

viii)  any other cause which, in the absolute discretion of the authority mentioned in Schedule óFô is 

beyond the Contractorôs control. 

 

Then upon the happening of any such event causing delay, the Contractor shall immediately give notice 

thereof in writing to the Engineer ï in ï Charge but shall nevertheless use constantly his best endeavors 

to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of 

the Engineer ï in ï Charge to proceed with the works. 

 

 Request  for  rescheduling  of  Mile  stones  and  extension  of  time,  to  be  eligible  for consideration,  shall  

be  made  by the  Contractor in  writing  within  fourteen  days of  the happening of the event causing delay on 

prescribed form.  The Contractor may also, if practicable, indicate in such a request the period for which 

extension is desired. 

 

  In any such case the Engineer-in-Charge may give a fair and reasonable extension of time and reschedule 

the mile stones for completion of work.  Such extension shall be communicated to the Contractor by the 

Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non application by the 

contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-

Charge and this shall be binding on the contractor. 
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CLAUSE 6 

 

Measurements of Work Done 

 

Engineer ï inï Charge/ Consultant shall, except as otherwise provided, ascertain and determine by 

measurement the value in accordance with the contract of work done.  

 

All measurement of all items having financial value shall be entered in Measurement Book and / or level field 

book so that a complete record is obtained of all performed under the contract.  

 

All measurement and level shall be taken jointly by the Consultant and by the contractor or his authorised 

representative from time to time during the progress of the work and such measurements shall be recorded in 

the measurement book by consultant and signed by contractor or his authorized representative, the Engineerï 

inïCharge or his authorized representative in token for their acceptance. If the contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason and signed by all the parties.  

 

If for any reason the contractor or his authorized representative is not available and the work of recording 

measurements is suspended by the Engineer ï in ï Charge or his representative, the Engineer ï inï Charge and 

the Department shall not entertain any claim from contractor for any loss or damages on this account.  If the 

contractor or his authorized representative does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing three (3) days in advance of fails 

to countersign or to record objection within a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer ï in ï Charge or his representative shall be deemed to be accepted by 

the Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the contrary, measurements 

shall be taken in accordance with the procedure set for the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurement shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian standards and if for any item no such standard is available then a 

mutually agreed method shall be followed.  

 

The contractor shall give not less than seven days notice to the Engineerï inïCharge or his authorised 

representative incharge of the work and the consultant before covering up or otherwise placing beyond the reach 

of measurement any work in order that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of Engineer ï in ï Charge or his authorized 

representative incharge of the work and the consultant who shall within the aforesaid period of seven days 

inspect the work, and if any work shall be covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer ï in ï Chargeôs consent being obtained in writing the same shall be 

uncovered at the Contractorôs expense, or in default thereof no payment or allowance shall be made for such 

work or the material with which the same was executed. 

 

Engineer ï in ï Charge or his authorized representative may cause either themselves or through another officer 

of the department to check the measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements or levels.  

 

It is also a term of this contract that recording of measurements of any item of work in the measurement book 

and / or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve the contractor form liabilities from 

any over measurement or defects noticed till completion of the defects liability period. 
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CLAUSE 6 A 

 

Computerized Measurement Book 

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of 

work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the contractor and compiled in the 

shape of the Computerized Measurement Book having pages of A-4 size as per the format of the department so 

that a complete record is obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative from time to time, 

during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge or his 

authorised representative as per interval or program fixed in consultation with Engineer-in-Charge or he 

authorized representative. After the necessary corrections made by the Engineer-in-Charge, the measurement 

sheets shall be returned to the contractor for incorporating the corrections and for resubmission to the Engineer-

in- Charge for the dated signatures by the Engineer-in-Charge and the contractor or their representatives in 

token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets 

and these measurements would be got checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as may be done during these checks/ 

test checks in his draft computerized measurements, and submit to the department a computerized measurement 

book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his authorized 

representative would thereafter check this MB, and record the necessary certificates for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine 

numbered, should be 100% correct, and no cutting or over-writing in the measurements would thereafter be 

allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its 

pages duly machine numbered and bound, after getting the earlier MB cancelled by the department. Thereafter, 

the MB shall be taken in the Divisional Office records, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill is submitted to the Division Office for 

payment. The contractor shall submit two spare copies of such computerized MB's for the purpose of reference 

and record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized Abstract of Cost and the bill 

based on these measurements, duly bound, and its pages machine numbered along with two spare copies of the 

"bill. Thereafter, this bill will be processed by the Division Office and allotted a number as per the 

computerized record in the same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for checking of measurements/ levels by the Engineer-in-Charge or his representative. 

Except where any general or detailed description of the work expressly shows to the contrary, measurements 

shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local custom. In the case of items, which are 

not covered by specifications, measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item no such standard is available then a 

mutually agreed method shall be followed. 

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his authorized 

representative in charge of the work before covering up or otherwise placing beyond the reach of checking 

and/or test checking the measurement of any work in order that the same may be checked and/or test checked 

and correct dimensions thereof be taken before the same is covered up or placed beyond the reach of checking 

arid/or test checking measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of checking and/or test checking measurements without such notice having been given or the 

Engineer-in-Charge's consent being obtained in writing the same shall be uncovered at the Contractor's expense, 

or in default thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 

Engineer-in-Charge or his authorized representative may cause either themselves or through another officer of 

the department to check the measurements recorded by contractor and all provisions stipulated herein above 
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shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of any item of work in the 

measurement book and/or its payment in the interim, on account of final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from facilities from any over measurement or defects noticed till completion of the defects liability 

period. 

 

CLAUSE 7 

 

Payment on Intermediate Certificate to be regarded as Advances 

 

No payment shall be made for work, estimated to cost Rs. Twenty thousand or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost over Rs. 

Twenty thousand the interim or running account bills shall be submitted by the contractor for the work executed 

on the basis of such recorded measurements on the format of the Department in triplicate on or before the date 

of every month fixed for the same by the Engineer ï in ï Charge. The contractor shall not be entitled to be paid 

any such interim payment if the gross work done together with the net payment/ adjustment of advances for 

material collected, if any, since the last such payment is less than the amount specified in Schedule óFô in which 

case the interim bill shall be prepared on the appointed date of the month after the requisite progress is 

achieved. Engineer ï in ï Charge shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the contractor to submit the 

bills, Engineer ï in ï Charge shall prepare or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest shall be payable to the contract. Payment on 

account of amount admissible shall be made by the Engineer ï in ïCharge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by the Engineer ï in ï 

Charge. The amount admissible shall be paid by 10th working day after the day of presentation of the bill by the 

contractor to the Engineer ï in ï Charge of his Asstt. Engineer together with the account of the material is 

issued by the department, or dismantled materials, if any. In the case of works outside the headquarters of the 

Engineer-in-Charge, the period often working days will be extended to fifteen working days. 

 

All such interim payments shall be regarded as payments by way of advances against final payment only and 

shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken 

away and reconstructed re ï entered. Any certificate given by the Engineer ï in ï Charge relating to the work 

done or materials delivered forming part of such payment, may be modified or corrected by any subsequent 

such certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is / are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way powers of 

Engineer ï in ï Charge under the contract or any of such payments be treated as final settlement and adjustment 

of accounts or in anyway vary or affect the contract. 

 

Pending consideration of extension of date of completion interim payments shall continue to be made as herein 

provided, without prejudice to the right of the department to take action under the terms of this contract for 

delay in the completion of work, if the extension of date of completion is not granted by the competent 

authority. 

 

The Engineer ï in ï Charge in his sole discretion on the basis of a certificate from the Consultant to the effect 

that the work has been completed upto the level in question make interim advance payments without detailed 

measurements for work done (other than foundations, items to be covered under finishing items) upon lintel 

level (including sunshade etc.) and slab level, for each floor working out at 75% of the assessed value. The 

advance payments so allowed shall be adjusted in the subsequent interim bill by taking detailed measurement 

thereof. 

 

CLAUSE 8 

 

Completion Certificate and Completion Plans 

 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 

Engineer ï in ï Charge and the consultant within thirty days of the receipt of such notice the Engineer ï in ï 

Charge and the consultant shall inspect the work and if there is no defect in the work shall furnish the contractor 
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with a final certificate of completion, otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and / or (b) for which payment will be made at reduced rates, shall 

be issued. But no final certificate of completion shall be issued, nor shall be work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be executed all scaffolding, 

surplus materials, rubbish and all huts and sanitary arrangements required for his / their work people on the site 

in connection with the execution of the works as shall have been erected or constructed by the contractor(s) and 

cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or 

about which the work is to be executed or of which he may have had possession for the purpose of the 

execution thereof, and not until the work shall have been measured by the Engineer-in- charge/ consultant. If 

the contractor shall fail to comply with the requirements of the Clause as to removal of scaffolding, surplus 

material and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Engineer ï in - Charge may at the expense of the contractor remove 

such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off such 

direct as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 8A 

 

Contractor to Keep Site Clean 
 

When the annual repairs and maintenance of works are carried out the splashes and droppings from white 

washing, colour washing, painting etc., on walls, floor, windows, etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc. 

where the work is done without waiting for the actual completion of all the other items of work in the contract. 

In case the contractor fails to comply with the requirements of this clause, the Engineer ï in ï Charge shall have 

the right to get this work done at the cost of the contractor either departmentally or through any other agency. 

Before taking such action, the Engineer ï in ï Charge shall give ten days notice in writing to the contractor. 

 

CLAUSE 8B 

 

Completion Plans to be Submitted by the Contractor 

 

The contractor shall submit completion plan as required vide General Specifications for Electrical works (Part ï

I Internal) 2005 and (Part ï II External) 1994 as applicable within thirty days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 

equivalent to 2.5% of the value of the work subject to ceiling of Rs. 15,000 (Rs. Fifteen thousand only) as may 

be fixed by the Superintending Engineer concerned and in his respect the decision of the Superintending 

Engineer shall be final and binding on the contractor. 

 

CLAUSE 9 

 

Payment of Final Bill 

 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three 

months of physical completion of the work or within one month of the date of the final certificate completion 

furnished by the Engineer ï In ï Charge whichever is earlier. No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived and extinguished. Payment of 

those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as 

approved by Engineer ï in ï Charge, will, as far as possible be made within the period specified herein under, 

the period being reckoned from the date of receipt of bill by the Engineer ï in ï Charge or his authorized Asstt. 

Engineer, complete with account of materials issued by the Department and dismantled materials. 

 

(i)  If the tendered value of work is upto Rs. 15lakhs:  3 months 

(ii)  If the tendered value of work exceeds Rs. 15lakhs:  6 months 

 

 

 

 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

Clauses of 
Contract 

(GCC) 

 

27 

CLAUSE 9A 

 

Payment of Contractorôs Bills to Banks 
 

Payments due  to  the  contractor  may,  if  so  desired  by  him,  be  made  to  his  bank, registered  financial, 

co-operative  or  thrift  societies  or  recognized  financial  institutions instead  of  direct  to  him  provided  that  

the  contractor  furnishes  to  the  Engineer-in-Charge (1) an authorization in the form of a legally valid 

document such as a power of attorney  conferring  authority  on  the  bank;  registered  financial,  co-operative  

or  thrift societies  or  recognized  financial  institutions  to  receive  payments  and  (2)  his  own acceptance of 

the correctness of the amount made out as being due to him by NORTH DMC or his signature on the bill or 

other claim preferred against NORTH DMC before settlement by the Engineer-in-Charge  of  the  account  or  

claim  by  payment  to  the  bank,  registered financial, co-operative  or thrift  societies or  recognized  financial  

institutions. While  the receipt  given  by  such  banks;  registered  financial,  co-operative  or  thrift  societies  

or recognized  financial  institutions shall  constitute  a  full  and  sufficient  discharge  for  the payment,  the 

contractor  shall  whenever possible present his  bills  duly receipted and discharged  through  his  bank,  

registered  financial,  co-operative  or  thrift  societies  or recognized financial institutions.  

Nothing  herein  contained  shall   operate  to  create  in  favour  of  the  bank;  registered financial, co-operative 

or thrift societies or recognized financial institutions any rights or equities vis-à-vis the Commissioner, NORTH 

DMC.  

 

CLAUSE 10 

 

Material supplied by NORTH DMC . 

 

Materials, which NORTH DMC. will supply, are shown in Schedule óBô which also stipulates quantum, place 

of issue and rate(s) to be charged in respect thereof. The contractor shall be bound to procure them from the 

Engineer ï in ï Charge. 

 

As soon as the work is awarded, the contractor shall finalize the program for the completion of work as per 

clause 5 of this contract and shall give his estimates of materials required on the basis of drawings / or schedule 

or quantities of the work. The contractor shall give in writing his requirement to the Engineer ï in ï Charge 

which shall be issued to him keeping in view the progress of work as assessed by the Engineer ï in ïCharge, in 

accordance with the agreed phased program of work indicating monthly requirement of various materials. The 

contractor shall place his indent in writing for issue of such material at least 7days in advance of his 

requirement. 

 

Such materials shall be supplied for the purpose of the contract only and the value of the materials so supplied 

at the rates specified in the aforesaid schedule shall be set off or deducted, as and when materials are consumed 

in items of work (including normal wastage) for which payment is being made to the contractor, from any sum 

then due or which may therefore become due to the contractor under the contract of otherwise or form the 

security deposit. At the time of submission of bills the contractor shall certify that balance of materials supplied 

is available at site in original good condition. 

 

The contractor shall submit along with every running bill (on account or interim bill) material ïwise 

reconciliation statements supported by complete calculations reconciling total issue, total consumption and 

certified balance (diameter / section ï wise in the case of steel) and resulting variations and reasons therefore. 

Engineer ï in ï Charge shall (whose decision shall be final and binding on the contractor) be within his rights to 

follow the procedure of recovery in clause 42 at any stage of the work if reconciliation is not found to be 

satisfactory.  

 

The contractor shall bear the cost of getting the material issued, loading, transporting to site, unloading, storing 

under cover as required, cutting assembling and joining the several parts together as necessary. Not 

withstanding anything to the contrary contained in any other clause of the contract and (or the CPWA Code) all 

stores / materials so supplied to the contractor or procured with the assistance of the NORTH DMC. shall 

remain the absolute property of NORTH DMC. and the contractor shall be the trustee of the stores / materials, 

and the said stores / materials shall not be removed / disposed off from the site of the work on any account and 

shall be at all times open to inspection by the Engineer ï in ï Charge in as good a condition in which they were 

originally supplied at a place directed by him, at a place of issue or any other place specific by him as he shall 

require, but in case it is decided not to take back the stores / materials the contractor shall have no claim for 
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compensation on any account of such stores / materials so supplied to him as aforesaid and no used by him or 

for any wastage in or damage to in such stores / materials. 

 

On being required to return the stores / materials, the contractor shall hand over the stores / materials on being 

paid or credited such price as the Engineer ï in ï charge shall determine, having due regard to the condition of 

the stores / materials. The price allowed for credit to the contractor, however, shall be at the prevailing market 

rate not exceeding the amount charged to him, excluding the storage charge, if any. The decision of the 

Engineer ï in ï Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to account for contravention of the terms of the licenses or 

permit and / or for criminal breach of trust, be liable to NORTH DMC. for all advantages or profits resulting or 

which in the usual course would have resulted to him by reason of such breach. Provided that he contractor 

shall in no case be entitled to any compensation or damages on account of any delay in supply or non ï supply 

thereof all or any such materials and stores provided further that the contractor shall be bound to execute the 

entire work if the materials are supplied by the Government within the original scheduled time for completion 

of the work plus 50% thereof or schedule time plus 6 months whichever is more if the time of completion of 

work exceeds 12 months but if a part of the materials only has been supplied within the aforesaid period then 

the contractor shall be bound to do so much of the work as may be possible with the material and store supplied 

in the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled to such 

extension of time as may be determined by the Engineer ï in ï Charge whose decision in this regard shall be 

final and binding on the contractor. 

 

The contractor shall see that only the required quantities of materials are got issued. Any such materials 

remaining unused and in perfectly good / original condition at the time of completion or determination of the 

contract shall be returned to the Engineer ï in ï Charge at the stores from which it was issued or at a place 

directed by him by a notice in writing. The contractor shall not be entitled for loading, transporting, unloading 

and stacking of such unused material except for the extra lead, if any involved, beyond the original place of 

issue. 

 

CLAUSE 10A 

 

Material to be provided by the Contractor 

 

The Contractor shall, at his own expense, provide all materials, required for the works other then those which 

are stipulated to be supplied by the NORTH DMC. 

 

The contractor shall, at his own expense and without delay, supply to Engineer ï in ï Charge samples of 

materials to be used on the work and shall get these approval in advance. All such materials to be provided by 

the contractor shall be in conformity with the specifications laid down or referred to in the contract. The 

contractor shall, if requested by the Engineer ï in ï Charge furnish proof, to the satisfaction of the Engineer ï in 

ï Charge that the materials so comply. The Engineer ï in ï Charge shall within thirty days of supply of samples 

or within such further period as he may require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer ï in ï Charge for the approval fresh samples complying with the specifications laid down in the 

contract. When materials are required to be tested in accordance with specifications, approval of the Engineer ï 

in ï Charge shall be issued after the test result are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not 

make use of or incorporate in the work any materials represented by the sample until the required tests or 

analysis have been made and materials finally accepted by the Engineer ï in ï Charge. The contractor shall not 

be eligible for any claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be take on account of and as a result of testing of materials.  

 

The contract shall, at his risk and cost make all arrangements and shall provide all facilities as the Engineer ï in 

ï Charge may required for collecting, and preparing the required number of samples for such tests at such time 

and to such place or places as may be directed by the Engineer ï in ï Charges and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer ï in 

ï Charge or his authorized representative shall at all times have access to the works and to all workshops and 

place where work is being prepared or from where materials, manufactured articles or machinery are being 
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obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to 

such access. 

 

The Engineer ï in ï Charge shall have full powers to require the removal from the premises of all materials 

which in his opinion are not in accordance with the specifications and in case of default the Engineer ï in ï 

Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to such materials. The 

Engineer ï in ï Charge may cause the same to be supplied and all costs, which may attend such removal and 

substitution, shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine field 

tests.  The lab shall be equipped at least with the testing equipment as specified in schedule F.  

 

CLAUSE 10B 

 

Secured Advance on Non ï Perishable Materials 

 

 (i) The contractor, on signing and indenture in the form to be specified by the Engineer ï in - Charge, shall 

be entitled to be paid during the progress of the execution of the work up to 75% of the assessed value of 

any material which are in the opinion of the Engineer ï in ï Charge non ï perishable, non ï fragile and 

non ï combustible and are in accordance with the contract and which have been brought on the site in 

connection therewith and are adequately stored and / or protected against damage by weather or other 

causes but which have not at the time of advance been incorporated in the works. When materials on 

account of which and advance has been made under this sub ï clause are incorporated in the work the 

amount of such advance shall be recovered / deducted from the next payment made under any of the 

clause or clause of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible 

with the approval of the Engineer ï in ï Charge provided the contractor provides a comprehensive 

insurance cover for the full cost of such materials. The decision of the Engineer ïin ï Charge shall be 

final and binding on the contractor in this matter. No secured advance, shall however, be paid on high ï 

risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

Mobilization Advance 

(ii) Mobilization advance  not  exceeding  10%  of  the  tendered  value  may  be  given,  if  requested by the 

contractor in writing within one month  of the order to commence the work. In such cases, the contractor 

shall execute a Bank Guarantee Bond from Scheduled Bank as specified by the Engineer in charge for the 

full amount of mobilization advance before such advance is released & valid for the contract period. Such 

advance shall be in two or more installments to be determined by the Engineer-in-Charge at his sole 

discretion. The first installment of such advance shall be released by the Engineer-in-charge to the 

contractor on a request made by the contractor to the Engineer-in-Charge in this behalf.  The Engineer-in- 

Charge shall release the second and subsequent installments only after the contractor furnishes a proof of 

the satisfactory utilisation of the earlier installment to the entire satisfaction of the Engineer-in-Charge.  

 

Provided always that provision of Clause 10 B (ii) shall be applicable only when so provided in 'Schedule 

Fô  

 

Plant & Machinery Advance 

 

 (iii) An advance for plant & machinery required for the work and brought to site by the Contractor may be 

given if requested by the contractor in writing within one month of bringing such plant and machinery to 

site. Such advance shall be given on such plant and machinery, which in the option of the Engineer ïin ï 

Charge will add to the expeditious execution of work and improve the quality of work. The amount of 

advance shall be restricted to 5% per cent of the tender value. In the case of new plant and equipment to 

be purchased for the work the advance shall be restricted to 90% of the price of such new plant and 

equipment paid by contractor for which the contractor shall produce evidence satisfactory to the Engineer 

ï in ï Charge. In the case of second hand and used plants and equipment, the amount of such advance 

shall be limited to 50% of the depreciated value of plant and equipment as may be decided by the 

Engineer ï in ï Charge. The contractor shall, if so required by the Engineer ï in Charge, submit the 

statement of value of such old plant and equipment duly approved by a Registered Valuer recognized by 
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the Central Board of Direct Taxes under the Income ï Tax Act, 1961. No such advance shall be paid on 

any plant and equipment of perishable nature and on any plant equipment of a value less than Rs. 

50,000/- Seventy five per cent of such amount of advance shall be paid after plant & equipment is 

brought to site and balance twenty five per cent on successfully commissioning the same. 

Leasing of equipment shall be considered at par with purchase of equipment and shall be covered by 

tripartite agreement with the following:  

(1) Leasing company, which gives certificate of agreeing to lease equipment to the contractor. 

(2)  Engineer-in-Charge, and    

(3)  The Contractor. 

 

This advance shall further be subject to the condition that such plant and equipment (a) are considered by 

the Engineer ï in ï Charge to be necessary for the works; (b) and are in and are maintained in working 

order; (c) hypothecated to the NORTH DMC. as specified by the Engineer ï in ï Charge before the 

payment of advance is released. The contractor shall not be permitted to remove from the site such 

hypothecated plant and equipment without the prior written permission of the Engineer ï in ï Charge. 

The contractor shall be responsible for maintaining such plant and equipment in good working order 

during the entire period of hypothecation failing which such advance shall be entirely recovered in lump 

sum. For this purpose steel scaffolding and formwork shall be treated as plant and equipment.  

 

The contractor shall insure the Plant and Machinery for which mobilization advance is sought and given, 

for a sum sufficient to provide for their replacement at site. Any amounts not recovered from the insurer 

will be borne by the contractor. 

 

Interest & Recovery 

 

(iv)  The mobilization advance and plant and machinery advance in (ii) & (iii) above bear simple interest at 

the rate of 10 per cent per annum and shall be calculated from the date of payment to the date of 

recovery, both day inclusive, on the outstanding amount of advance. Recovery of such sums advanced 

shall be made by the deduction from the contractorôs bills commencing after first ten per cent of the gross 

value of the work is executed and paid, on pro ï rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire advance is recovered by the time eighty per cent of the 

gross value of the contract is executed and paid, together with interest due on the entire outstanding 

amount upto the date of recovery of the installment. 

 

(v) If the circumstances are considered reasonable by the Engineer ï in ï Charge, the period mentioned (ii) 

and (iii) for request by the contractor in writing for grant of mobilization advance and plant and 

equipment advance may be extended in the discretion of the Engineerï in ï Charge. 

 

(vi) The said bank guarantee for advances shall initially be made for full amount and valid for the contract 

period, and be kept renewed from time to time to cover the balance amount and likely period of complete 

recovery, together with interest 

 

CLAUSE 10C - Payment on 

Account of Increase in Prices/Wages due to Statutory Order(s) 

 

If after submission of the tender, the price of any material incorporated in the works (not being a material 

supplied from the Engineer-in-Chargeôs stores in accordance with Clause 10 thereof) and/or wages of labour 

increase as a direct result of the coming into force of any fresh law, or statutory rule or order (but not due to any 

changes in sales tax/VAT) and such increase in the price and/or wages prevailing at the time of the last stipulated 

date for receipt of the tenders including extensions if any for the work, and the contractor thereupon necessarily 

and properly pays in respect of that material (incorporated in the works) such increased price and/or in respect of 

labour engaged on the execution of the work such increased wages, then the amount of the contract shall 

accordingly be varied and provided further that any such increase shall not be payable if such increase has 

become operative after the stipulated date of completion of the work in question.  

 

If after submission of the tender, the price of any material incorporated in the works (not being a material 

supplied from the Engineer-in-Chargeôs stores in accordance with clause 10 thereof) and/or wages of labour is 

decreased as a direct result of the coming into force of any fresh law, or statutory rules or order (but not due to 

any changes in sales tax/VAT) and such decrease in the prices and/or wages prevailing at the time of receipt of 
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the tender for the work. NORTH DMC shall in respect of materials incorporated in the works (not being 

materials supplied from the Engineer-in-Chargeôs stores in accordance with Clause-10 hereof) and/or labour 

engaged on the execution of the work after the date of coming into force of such law statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as shall be equivalent to the difference between 

the prices of the materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 

including extensions if any for the work and the prices of materials and/or wages of labour on the coming into 

force of such law, statutory rule or order.  

 

The contractor shall, for the purpose of this condition. Keep such books of account and other documents as are 

necessary to show the amount of any increase claimed or reduction available and shall allow inspection of the 

same by a duly authorized representative of the Government, and further shall, at the request of the Engineer-in-

charge may require any documents so kept and such other information as the Engineer-in-Charge may require.  

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such 

materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the same is given 

pursuant to this condition together with all information relating thereto which he may be in position to supply.  

 

CLAUSE 10CA : - Payment due to increase/ decrease in price of cement and steel reinforcement bars after 

receipt of tender. 
 

 If after submission of the tender, the price of materials specified in Schedule F increases/decreases 

beyond the base price(s) as indicated in Schedule F for the work, then the amount of the contract shall 

accordingly be varied and provided further that any such variations shall be effected for stipulated 

period of Contract including the justified period extended under the provisions of Clause 5 of the 

Contract without any action under Clause 2. 

 

 However for work done/during the justified period extended as above, it will be limited to indices 

prevailing at the time of stipulated date of completion or as prevailing for the period under considering, 

whichever is less. 

 

 The increase/decrease in prices of cement, steel reinforcement and structural steel shall be determined 

by the Price indices issued by the Director General, CPWD. For other items provided in the Schedule 

óFô, this shall be determined by the All India Wholesale Price Indices of materials as published by 

Economic Advisor to Government of India, Ministry of Commerce and Industry. Base price for 

cement, steel reinforcement and structural steel shall be as issued under the authority of Director 

General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other 

places as issued under the authority of Zonal Chief Engineer, CPWD and base price of other materials 

issued by concerned Zonal chief Engineer and as indicated in Schedule óFô.  In case, price index of a 

particular material is not issued by Ministry of Commerce and Industry, then the price index of nearest 

similar material as indicated in Schedule óFô shall be followed.  

 

 The amount of the contract shall accordingly be varied for all such materials and will be worked out as 

per the formula given below for individual material:-  

 Adjustment for component of individual material where,  

 

 V = P X Q X    CI ïCIO 

   CIO 

 V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid or recovered. 

 P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief Engineer 

and as indicated in Schedule "F".  

 Q = Quantity of material brought at site for bonafide use in the works since previous bill. 

 CIo = Price index for cement, steel reinforcement bars and  structural steel as issued by the DG, CPWD 

and corresponding to the time of base price of respective material indicated in Schedule óFô. For other 

items, if any, provided in Schedule óFô, All India Wholesale Price Index for the material as published 

by the Economic Advisor to Government of India, Ministry of Industry and Commerce and 

corresponding to the time of base price of respective material indicated in Schedule óFô. 

 

 CI = Price index for cement, steel reinforcement bars and structural steel as issued under the authority 

of DG, CPWD for period under consideration. For other items, if any, provided in Schedule óFô, All 
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India Wholesale Price Index for the material for period under consideration as published by Economic 

Advisor to Government of India, Ministry of Industry and Commerce. 

 

 Note: (i) In respect of the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of updated stipulated date of 

completion of the prevailing index of the period under consideration, whichever is less, shall be 

considered. 

 Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect of 

Materials covered in this Clause.  

 (ii) If during progress of work or at the time of completion of work, it is noticed that any material 

brought at site is in excess of requirement, then amount of escalation if paid earlier on such excess 

quantity of material shall be recovered on the basis of cost indices as applied at the time of payment of 

escalation or as prevailing at the time of effecting recovery, whichever is higher. 

 (iii) Cement mentioned wherever in this clause includes Cement component used in RMC brought at 

site from outside approved RMC plants, if any. 

 

 Table to be inserted in Schedule óFô for Clause 10CA 

S. 

No. 

Materials covered under 

this clause 

Nearest Materials other than 

Cement* steel reinforcement 

bars and structural steel) for 

which all India Wholesale 

Price Index to be followed 

Base price and its corresponding period of 

all the materials covered under clause 

10CA** 

Base Price Corresponding 

Period 

1 Cement OPC   As applicable on the 

date of submission 

of financial bid. 

 

2 Cement PPC   

3 Reinforcement Bars 

TMT-500 

  

4 Structural Steel    

     

  

*  Includes Cement component used in RMC brought at site from outside approved RMC plants, if any. 

 

**  Base price and it corresponding period of all the material covered under clause 10 CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders the base price may be modified by 

adopting latest base price, and its corresponding period. 

 

CLAUSE 10CC- Payment due to Increase/ Decrease in Prices/Wages after Receipt of Tender for Works -

 Deleted 

 

CLAUSE 10D 

 

Dismantled Material NORTH DMC . Property 
 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 

week, etc. as NORTH DMC.ôs property and such materials shall be disposed of to the best advantage of 

NORTH DMC. according to the instruction in writing issued by the Engineer ï in ï Charge. 

 

CLAUSE 11 

 

Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

 

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike 

manner both as regards materials and otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the designs, drawings and instructions in writing in 

respect of the work signed by the Engineer ï in ï Charge and the contractor shall be furnished free of charge 
one copy of the contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications of Central Public Works Department specified in Schedule óFô or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule or Rates or any other printed 

publication referred to elsewhere in the contract.  
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The contractor shall comply with the provisions of the contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or permanent nature required for such 

execution and maintenance insofar as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The contractor shall take full responsibility for adequacy, suitability and safety of all the 

works and methods of construction. 

 

CLAUSE 12 

 

Deviations / Variations Extent and pricing 

 

The Engineer ï in - Charge shall have power (I) to make alteration in, omission from, additions to, or 

substitutions for the original specifications, drawings designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of non ï 

availability of a portion of the site or for any other reasons and the contractor shall be bound to carry out the 

works in accordance with any instruction given to him in writing signed by the Engineer ï in ï Charge and such 

alterations omissions, additions or substitutions shall form part of the contract as if originally provided therein 

and any altered, additional substituted work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the same conditions in all respects including 

price on which he agreed to do the main work except as hereafter provided. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, be extended, if requested by the contractor, as follows: 

 

(i)  In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value plus 

 

(ii)  25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer ï in ï Charge. 

 

Deviation, Extra  Items and Pricing 

 

 12.2 In the case of extra item(s), the contractor may within fifteen days of receipt of order or occurrence of 

the item(s)  claim rates, supported  by  proper analysis,  for  the  work and the engineer-in-charge shall 

within one month of the receipt of the claims supported by analysis,  after  giving  consideration  to  the  

analysis  of  the  rates  submitted  by  the contractor, determine the rates on the basis of the market rates 

and the contractor shall be paid In accordance with the rates so determined.  

 In the case of substituted items, the rate for the agreement item (to be substituted) and substituted item 

shall also be determined in the  manner as mentioned in the following para.  

 

Deviation Substituted Items, Pricing   

 

(a) If the market rate for the substituted item so determined is more than the market, rate of the agreement item 

(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the 

agreement item  (to be substituted) so increased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted).  

 

(b) If the market rate for the substituted item so determined is less than the market rate of the agreement item 

(to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the 

agreement item  (to be substituted) so decreased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted).  

 

Deviation, Deviated Quantities, Pricing 

 

In the case of contract items, substituted items, contract cum substituted items, which exceed the  limits  laid 

down  in  schedule  F,  the  contractor  may  within  fifteen  days  of  receipt of  order or occurrence  of the 

excess, claim revision of the  rates, supported  by  proper analysis for the work in  excess of the above mentioned  

limi ts, provided that  if  the rates so claimed are in excess  of the rates specified in the schedule of quantities, the  

Engineer-in-Charge shall within one  month  of  receipt  of  the  claims  supported  by analysis,  after  giving  
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consideration  to  the  analysis  of  the  rates  submitted  by  the contractor, determine the rates on the basis of the 

market rates and the contractor shall be paid in accordance with the rates so determined. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the 

work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after giving notice 

to the  contractor within one month of occurrence of the excess and after taking into consideration any 

reply received from him within fifteen days of the  receipt of the notice, revise the rates  for  the  work  in 

question  within one month of the expiry of the said period of fifteen days having regard to the market 

rates.  

 

12.4 The contractor shall  send to the Engineer-in-Charge once every three months, an upto date account giving  

complete details of all claims for additional payments to which the contractor  may  consider  himself  

entitled  and  of  all  additional  work  ordered  by  the Engineer-in-Charge which he has executed during 

the preceding quarter  failing  which the contractor shall be deemed to have waived his right. However, the 

Superintending Engineer may authorize consideration of such claims on merits.  

 

12.5  For  the  purpose  of  operation  of  Schedule F,  the  following works  shall  be  treated  as works 

relating to foundation:  

(i) For buildings, compound  walls/plinth level  or 1.2  metres (4 feet)  above ground level,  whichever  

is  lower  excluding  items  of  flooring  and  D.P.C. but  including base concrete, below the floors.  

(ii ) For abutments,  piers,  retaining  walls  of  culverts  and  bridges,  wall s  of  water reservoirs, the 

bed of floor level.  

(iii ) For retaining walls where floor  level  is  not  determinate,  1.2  metres  above  the average ground 

level or bed level. 

(iv) For Roads, all items of excavation and filling including treatment of sub- base.  

 

  12.6    Any operation incidental to or necessarily has to be in contemplation of tenderer while Filing. tender, or 

necessary for proper execution of the item included in the Schedule of quantities  or  in  the  schedule  of  

rates  mentioned  above,  whether  or  not,  specifically indicated in the description of the item and the 

relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given 

in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.  

 

CLAUSE 13 

 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work 
 

If at any time after acceptance of the tender NORTH DMC decides to abandon or reduce the scope of the works 

for any reason whatsoever and hence not required the whole or any part of the works to be carried out, the 

Engineer ï in ï Charge shall give notice in writing to that effect to the contractor and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have derived from the execution of the works 

in full but which he did not derive in consequence of the foreclosure of the whole or part of the works.  

 

The contractor shall be paid at contract rates full amount for works executed at site and, in addition, a 

reasonable amount as certified by the Engineer ï in ï Charge for the items hereunder mentioned which could 

not be utilised on the work to the full extent in view of the foreclosure: 

 

(i)  Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour 

huts, staff quarters and site office, storage accommodation and water storage tanks. 

 

(ii)  NORTH DMC shall have the option to take over contractorôs materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however, NORTH DMC shall be bound to 

take over the materials or such portions thereof as the contractor does not desire to retain. For 

materials taken over or to taken over by NORTH DMC cost of such materials as detailed by 

Engineer ï in ï Charge shall be paid. The cost shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused to material whilst 

in the custody of the contractor. 
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(iii)  If any materials supplied by department are rendered surplus, the same except normal wastage 

shell be returned by the contractor to NORTH DMC at rates not exceeding those at which these 

were originally issued less allowance for any deterioration or damage which may have been caused 

whilst the materials were in the custody of the contractor. In additional, cost of transporting such 

materials from site to NORTH DMC stores if so required by department shall be paid. 

 

(iv)  Reasonable compensation for transfer of T&P from site to contractorôs permanent stores or to his 

other works whichever is less. If T&P are not transported to either of the said places, no cost of 

transportation shall be payable. 

 

(v)  Reasonable compensation for repatriation of contractorôs site staff and imported labour to the 

extent necessary.  

 

The contractor shall, if required by the Engineer ï in ï Charge furnish to him books of account, wage 

books, time sheets and other relevant documents and evidence as may be necessary to enable him to 

certify the reasonable amount payable under this condition. 

 

The reasonable amount of items on (I), (iv) and (v) above shall not be in excess of 2% of the cost of the 

work remaining incomplete on the date of closure, i.e., total stipulated cost of the work as per accepted 

tender less the cost of work actually executed under the contract and less the cost of contractorôs 

materials at site taken over by the NORTH DMC as per item (ii) above. Provided always that against 

any payments due to the contractor on this account of otherwise, the Engineer ï in ï Charge shall be 

entitled to recover or be credited with any outstanding balance due from the contractor for advance paid 

in respect of any tool, plants and materials and any other sums which at the date of termination were 

recoverable by the department from the contractor under the terms of the contract. 

 

CLAUSE 14  Deleted (Merged with clause 3) 

 

CLAUSE 15 

 

Suspension of Work 

 

(i)  The contractor shall, on receipt of the order in writing of the Engineer ï in ï Charge, (whose 

decision shall be final and binding on the contractor) suspend the progress of the works of any part 

thereof for such time and in such manner as the Engineer ï in ï Charge may consider necessary so 

as not to cause and damage or injury to the work already done or endanger the safety thereof for 

any to the following reasons: 

  

 a)  On account of any default on the part of the contractor; or 

 b)  For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or 

 c)  For safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Engineer ï in ï Charge. 

 

(ii)  If the suspension is ordered for reasons (b) and (c) in sub ï para (I) above: 

 

a)  The contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and of which the suspended work 

forms a part 

 

b)  If the total period of all such suspensions in respect of an item of group of items or work for 

which a separate period of completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer ï in ï Charge 

may consider reasonable in respect of salaries and / or wages paid by the contractor to his 

employees and labour at site, remaining ideal during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor. Provided the contractor submits his claim 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

Clauses of 
Contract 

(GCC) 

 

36 

supported by details to the Engineer ï in ïCharge within fifteen days of the expiry of the 

period of 30days. 

 

(iii ) If the works or part thereof is suspended on the orders of the Engineer ï in ï Charge for more than 

three months at a time, except when suspension is ordered for reason (a) in sub ï para (I) above the 

contractor may after receipt of such order serve a written notice on the Engineer ï in ï Charge 

requiring permission within fifteen days form receipt by the Engineer ï in ï Charge of the said 

notice, to proceed with the work or part thereof in regard to which progress has been suspended 

and if such permission is not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the work as an omission of such part by NORTH DMC. 

or where it effects whole of the woks, as an abandonment of the works by NORTH DMC. shall 

within ten days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer ï in ï Charge. In the event of the contractor treating the suspension as an abandonment of 

the contract by NORTH DMC., he shall have no claim to payment of any compensation on account 

of any profit or advantage which he might have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment. He shall, however, he entitled to 

such compensation, as the Engineer ï in ï Charge may consider reasonable, in respect of salaries 

and / or wages paid by him to his employees and labour at site, remaining ideal in consequence 

adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer ï in ï Charge within 30days of the expiry of 

the period of 3 months.  

 

Provided, further, that the contractor shall not be entitled to claim any compensation from NORTH 

DMC. for the loss suffered by him on account of delay by NORTH DMC. in the supply of material 

in schedule óBô where such delay is covered by difficulties relating to the supply of wagons, force 

majeure including non ï allotment of such materials by controlling authorities, acts of God, acts of 

enemies of the state / country or any reasonable cause beyond the control of the NORTH DMC. 

 

CLAUSE 16 

 

Action in case Work not done as per Specifications 

 

All works under or in course of execution or execution in pursuance of the contract shall at all times be open 

and accessible to the inspection and supervision of the Engineer ï in ï Charge, his authorized subordinates in 

charge of the work and all the superior officers, officers of the Quality Assurance Unit of the department or any 

organization engaged by the Department for quality assurance and the Chief Technical Examinerôs Office, and 

the contractor shall, at all times, during the usual working hours and at all other times at which reasonable 

notice of the visit of such officers has been given to the contractor, either himself be present to receive orders & 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractorôs agent shall be considered to have the same force as if they had been given to the contractor 

himself. 

 

If it shall appear to the Engineer ï in ï Charge or his authorized subordinates in charge of the work or to the 

Chief Engineer ï in ï Charge of Quality Control or his subordinate officers or the officer of the organization 

engaged by the department for quality assurance or to the Chief Technical Examiner, that any work has been 

executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him for 

the execution of the work which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract the contractor shall, on demand in writing which shall be made within 12 months ( 

6 months in case of work costing Rs 10 lakh & below except road work) of the completion of the work from the 

Engineer ï in ï Charge specifying the work, materials or articles complained of not withstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified. 

 

In whole or in part, as the case may require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own charge and cost. In the event of the failing 

to do so within a period specified by the Engineer ï in ï Charge in his demand aforesaid, then the contractor 

shall be liable to pay compensation at the same rate as under clause 2 of the contract (for non ï completion of 

the work in time) for this default. 
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In such case the Engineer ï in ï Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the competent authority may consider reasonable during 

the preparation of on account bills or final bill if the item is so acceptable without detriment to the safety and 

utility of the item and the structure or he may reject the work outright without any payment and / or get it and 

other connected and incident items rectified, or remove and re-executed at the risk and cost of the contractor. 

Decision of the Engineer ï in ï Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

 

CLAUSE 17 

 

Contractor Liable for Damages, defects during maintenance period. 
 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 

which they may be working, or any building, road, road curb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 

which the work or any part is being executed, or if any damage shall happen to the work while in progress, from 

any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months (six 

months in the case of any work costing Rs. 10 lakh and below except road work) after a certificate final or 

otherwise of its completion shall have been given by the Engineer ï in ï Charge as aforesaid arising out of 

defect or improper materials or workmanship the contractor shall upon receipt of a notice in writing on that 

behalf make the same good at his own expense or in default the Engineer ï in ïCharge cause the same to the 

made good by other workmen and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor, or from his security deposit except or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be refunded before the expiry of 

twelve months ( six months in case of work costing 10 lakh or below except road work )) after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work in the opinion of the Engineer ï in ï Charge, half of 

the security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after three months and the remaining half after six months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed whichever is later. 

 

In case  of  Maintenance  and  Operation  works  of  E&M  services,  the  security  deposit/deducted  from  

contractors  shall be  refunded within  one  month  from  the  date  of final payment or within one month from the 

date of completion of the maintenance contract whichever is earlier.  

 

CLAUSE 18 

 

Contractor to supply Tools & Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in 

accordance with the contract be supplied from the Engineer ï in ï Chargeôs stores), machinery, tools & plant as 

specified in schedule F. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, whether original, altered or 

substituted and whether included in the specification or other documents forming part of the contract or referred 

to in the these conditions or not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer ï in ï Charge as to any matter as to which under these conditions he is entitled to 

be satisfied, or which he is entitled to require together with carriage therefor to and from the work. The 

contractor shall also supply without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighting and assisting the measurement for 

examination at anytime and from time to time of the work or materials. Failing his so doing the same may be 

provided by the Engineer ï in ïCharge at the expense of the contractor and the expenses may be deducted, from 

any money due to the contractor, under this contract or otherwise and / or from his security deposit or the 

proceeds of sale thereof, or a sufficient portions thereof. 
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CLAUSE 18A 

 

Recovery of Compensation paid to Workmen 
 

In every case in which by virtue of the provisions Sub ï section (I) of Section 12, of the Workmenôs 

Compensation Act, 1923, NORTH DMC. is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, NORTH DMC. will recover from the contractor the amount of the 

compensation so paid; and, without prejudice to the rights of the NORTH DMC. under Sub ï section (2) of 

Section 12, of the said Act, NORTH DMC. shall be at liberty to recovery such amount or any part thereof by 

deducting it from the security deposit or from and sum due by NORTH DMC. to the contractor whether under 

this contract or otherwise. NORTH DMC. shall not be bound to contest any claim made against if under Sub ï 

section (1) Section, 12, of the Act, except on the written request of the contractor and upon his giving to 

NORTH DMC. full security for 

all costs for which NORTH DMC. might become liable in consequence of contesting such claim. 

 

CLAUSE 18B 

 

Ensuring Payment and Amenities to Workers if Contractor fails 

 

In every case in which by virtues of the provisions of the Contract Labour (Regulation and Abolition) Act, 

1970, and of the Control Labour (Resolution and Abolition) Central Rules, 1971, NORTH DMC. is obliged to 

pay any amounts of wages to workman employed by the contractor in execution of the works, or to incur any 

expenditure in providing welfare and health amenities required to be provided under the above said Act and the 

rules under Clause 19H or under the NORTH DMC. Contractorôs Labour Regulations, or under the Rules 

framed by NORTH DMC. from time to time for the protection of health and sanitary arrangements for workers 

employed by NORTH DMC. Contractors, NORTH DMC. will recover from the contractor the amount of wages 

so paid or the amount of expenditure so incurred; and without prejudice to the rights of the NORTH DMC. 

under Sub ï section (2) of Section 20, and Sub ï section (4) of Section 21, of the Contract Labour (Regulation 

and Abolition) Act, 1970, NORTH DMC. shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit it or from any sum due by NORTH DMC. to the contractor whether under 

this contract or 

otherwise NORTH DMC. shall not be bound to contest any claim made against it under Sub ï section (1) of 

Section 20, Sub ï section (4) of Section 21, of the said Act, except on the written request of the contractor and 

upon his giving to the NORTH DMC. full security for all costs for which NORTH DMC. might become liable 

in contesting such claim. 

 

CLAUSE 19 

 

Labour Laws to be complied by the Contractor 

 

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the Contract 

Labour (Regulation & Abolition) Central Rules, 1971, before the commencement of the work, and continue to 

have a valid license until the completion of the work. The contractor shall also abide by the provisions of the 

Child Labour (Prohibition and Regulation) Act, 1986.  

The  contractor  shall  also  comply  with  the  provisions  of  the  building  and  other Construction Workers 

(Regulation  of  Employment &  Conditions of Service)  Act,  1996 and the building and other construction 

Workers Welfare Cess Act, 1996.   

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the 

resultant non ï execution of the work. 

 

CLAUSE 19A 

 

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19B 

 

Payment of Wages 

 

Payment of Wages: 
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(i)  The contractor shall pay to labour employed by him either directly or through sub ï contractors, wages 

not less than fair wages as defined in the NORTH DMC/ CPWD Contractorôs Labour Regulations or 

as per provisions of the Contractor Labour (Regulation and Abolition) Act, 1970 and the contract 

Labour (Regulations and Abolition) Central Rules, 1971, wherever applicable. 

 

(ii)  The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be paid 

fair wage to labour indirectly engaged on the work, including any labour engaged by his sub ï 

contractors in connection with the said work, as if the labour had been immediately employed by him. 

 

(iii)  In respect of all labour directly or indirectly employed in the works for performance of the 

contractorôs part of this contract, the contractor shall comply with or cause to be complied with the 

Central Public Works Department contractorôs Labour Regulations made by Government from time to 

time in regard to payment of wages, wage period, deductions from wages recovery of wages not paid 

and deductions unauthorized made, maintenance of wage books or wage slips, publications of scale of 

wages and other terms of employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 

 

(iv) (a)    The Engineer ï in ï Charge concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by 

a worker or workers by reason of non ï fulfillment of the conditions of the contract for the 

benefit of the workers, non ï payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non ï observance of the 

Regulations. 

(b)     Under the provision of Minimum Wages (Central) Rules, 1950, the contract or is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6days 

continuous work and pay wages at the same rate as for duty. In the event of default the 

Engineer ï in ï Charge shall have the right to deduct the sum or sums not paid on account of 

wages for weekly holidays to any labours and pay the same to the persons entitled thereto 

from any money due to the contractor by the Engineer ï in ïCharge concerned.  

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under 

Notification of the Delhi Administration No. F. 12(162) MWO / DAB / 43884-91, dated 31-12-1979 as 

amended from time to time are inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

 

(v)  The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmenôs Compensation Act, 1923, Industrial 

Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractorôs Labour (Regulation and 

Abolition) Act, 1970, or the modifications thereof or any other laws relating thereto and the rules 

made thereunder from time to time. 

 

(vi)    The contractor shall indemnity and keep indemnify NORTH DMC against payments to be made 

under and for the observance of the laws aforesaid and the NORTH DMC/C.P.W.D. Contractorôs 

Labour Regulations without prejudice to his right to claim indemnity from his sub ï contractors. 

 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract.  

 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, 

such wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and by way of commission or otherwise. 

 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen. 
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CLAUSE 19C 
 

In respect of all labour directly or indirectly employed in the work for the performance of the contractorôs part 

of this contract, the contractor shall at his own expense arrange for the safety provisions as per C.P.W.D. Safety 

Code framed from time to time and shall at his own expense provide for all facilities in connection therewith. In 

case the contractor fails to make arrangement and provide necessary facilities as aforesaid he shall be liable to 

pay a penalty of Rs. 200/- for each default and in addition, the Engineer ï in ïCharge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19D 

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer ï in ï Charge a true statement 

showing in respect of the second half of the preceding month and the first half of the current month 

respectively: - 

 

1) The number of labourers employed by him on the work, 

 

2) Their working hours, 

 

3) The wages paid to them, 

 

4) The accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them, and 

 

5) The number of female workers who have been allowed maternity benefit according to Clause 19F 

and the amount paid to them.  

 

Failing which the contract or shall be liable to pay to NORTH DMC a sum not exceeding Rs. 200/- for each 

default or materially incorrect statement. The decision of the Divisional Officer shall be final in deducting from 

any bill due to the contractor the amount levied as fine and be binding on the contractor. 

 

CLAUSE 19E 
 

In respect of all labour directly or indirectly employed in the works for the performance of the contractorôs part 

of this contract, the contractor shall comply with of cause to be complied with all the rules framed by NORTH 

DMC from time to time for the protection of health and sanitary arrangements for, workers employed by the 

NORTH DMC and its contractors. 

 

CLAUSE 19F 

 

Leave and pay during leave shall be regulated as follows: - 

1. Leave:  
(i) In the case of delivery ï maternity leave not exceeding 8 weeks, 4 weeks up to and including the day 

of delivery and 4 weeks following that day. 

 

(ii) In the case of miscarriage ï up to 3 weeks from the date of miscarriage. 

 

2. Pay: 
(i) In the case of delivery ï leave pay during maternity leave will be at the rate of the womenôs average 

daily earning, calculated on total wages earned on the days when full time work was done during a period of 

three months immediately preceding the date on which she gives notice that she expects to be confined or at the 

rate of Rupee one only a day whichever is greater. 

 

(ii) In the case of miscarriage ï leave pay at the rate of average daily earning calculated on the total 

wages earned on the days when full time work was done during a period of three months immediately preceding 

the date of such miscarriage. 

 

3. Conditions for the grant of Maternity Leave: 
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No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of 

not less than six months immediately preceding the date on which she proceeds on leave.  

 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown in Appendix 

ï I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central Public 

Works Department, Contractorôs Labour Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any information or submitting or 

filling any statement under the provisions of the above Regulations and Rules which is materially incorrect, he / 

they shall, without prejudice to any other liability, pay to the NORTH DMC a sum not exceeding Rs. 200/- for 

every default, breach or furnishing, making submitting, filling such materially incorrect statements and in the 

event of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs. 200/- per 

day for each day of default subject to a maximum of 5 per cent of the estimated cost of the work put to tender, 

the decision of the Engineer ï in ï Charge shall be final and binding on the parties. 

 

Should it appear to the Engineer ï in ï Charge that the contractor(s) is / are not properly observing and 

complying with the provisions of the C.P.W.D. Contractorôs Labour Regulations and Model Rules and the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contractor Labour (R&A) 

Central Rules, 1971, for the protection of health and sanitary arrangements for work ï people employed by the 

contractor(s) (hereinafter referred as ñthe said Rulesò) the Engineer ï in ï Charge shall have power to give 

notice in writing to the contractor(s) requiring that the said Rules be complied with and the amenities prescribed 

therein be provided to the work ï people within a reasonable time to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply with and / observe the said Rules and 

to provide the amenities herein before mentioned at the cost of contractor(s). The contractor(s) shall erect, make 

and maintain at his / their own expense and to approved standard all necessary huts and sanitary arrangements 

required for his / their work ï people on this site in connection within the execution of the works, and if the 

same shall not have been erected or constructed, according to approved standards, the Engineer ï in ï Charge 

shall have power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 

arrangements be remodeled and / or reconstructed according to approved standards, and if the contractor(s) shall 

fail to remodel or reconstruct such huts and sanitary arrangements according to approved standards within the 

period specified in the notice, the Engineer ï in ï Charge shall have the power to remodel or reconstruct such 

huts and sanitary arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19H 
The contractor(s) shall at his / their own cost provide his / their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specification on a suitable plot of land to be approved by 

the Engineer-in-Charge. 

 

1)  (a)  The minimum height of each hut at the caves level shall be 2.10m (7ft.) and the floor area to be 

provided will be at the rate of 2.7sq.m. (30sq.ft.) for each member of the workerôs family staying 

with the labourer. 

 (b)  The contractor(s) shall in addition construct suitable cooking places having minimum area of 

1.80m x 1.50m (6ô x 5ô) adjacent to the hut for each family. 

 (c)  The contractor(s) shall also construct temporary latrines and urinals for the use of the labour each 

on the scale of not less than four per each on hundred of the total strength, separate latrines and 

urinals being provided for women. 

 (d)  The contractor(s) shall construct sufficient number of bathing and washing places, one unit for 

every 25 persons residing in the camp, these bathing and washing places shall be suitably screened. 

 

2)  (a)  All the huts shall have walls of sun ï dried or burnt ï bricks laid in mud mortar or other suitable 

local materials as may be approved by the Engineer ï in ï Charge. In case of sundried bricks, the 

walls should be plastered with mud gobri on both sides, the floor may be kutcha but plastered with 

mud gobri and shall be at least 15cm (6ò) above the surrounding ground. The roofs shall be laid 

with thatch or any other materials as may be approved by the Engineer ï in ï Charge and the 

contractor shall ensure that throughout the period of their occupation the roofs remain water ï tight. 

 (b) The contractor(s) shall provide each hut with proper ventilation. 
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 (c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 

 (d) There shall be kept an open space of at least 7.2m (8yards) between the rows of huts which may be 

reduced to 6m (20ft.) according to the availability of site with the approval of the Engineer ï in ï 

Charge, Back to Back construction will be allowed. 

 

3)  Water Supply: - The contractor(s) shall provided adequate supply of water for the use of labourers. 

The provisions shall not be less than two gallons of pure and wholesome water per head per day for 

drinking purposes and three gallons of clean water per head per day for bathing and washing 

purposes. Where piped water supply is available, supply shall be at stand posts and where the supply 

is from wells or river, tanks which may be of metal or masonry, shall be provided. The contractor(s) 

shall also at his / their own cost make arrangements for laying pipe lines for water supply to his / 

their labour camp from the existing mains wherever available, and shall pay all fees and charges 

therefore. 

 

4)  The site selected for the camp shall be high ground, removed from jungle. 

 

5)  Disposal of Excreta: - The contractor(s) shall make necessary arrangements for the disposal of excreta 

from the latrines by trenching or incineration which shall be according to the requirements laid 

down by the Local Health Authorities. If trenching or incineration is not allowed the contractor(s) 

shall make arrangements for the removal of the excreta through the Municipal Committee / 

Authority and inform it about the number of labourers employed so that arrangements may be made 

by such Committee / Authority for the removal of the excreta. All charges on this account shall be 

borne by the contractor and paid direct by him to the Municipality / Authority. The contract shall 

provide one sweeper for every eight seats in case of dry system. 

 

6)  Drainage: - The contractor(s) shall provide efficient arrangements for draining away sullage water so 

as to keep the camp neat and tidy. 

 

7)  The contractor(s) shall make necessary arrangement for keeping the camp area sufficiently lighted to 

avoid accidents to the workers. 

 

8)  Sanitation: - The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical Authorities. 

 

CLAUES 19I 
 

The Engineer ï in ï Charge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractorôs employ upon the work who may be incompetent or misconduct himself 

and the contractor shall forthwith comply with such requirements. 

 

CLAUSE 19J 

 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by 

anybody unauthorizedly during construction, and is handed over to the Engineer ï in ï Charge with vacant 

possession of complete building. If such building through completed is occupied illegally, then the Engineer ï 

in ï Charge shall have the option to refuse to accept the said building / buildings in the position. Any delay in 

acceptance on his account will be treated as the delay in completion and for such delay a levy upto 5% of 

tendered value of work may be imposed by the Superintending Engineer whose decision shall be final both with 

regard to the justification and quantum and be binding on the contractor. 

 

However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

 

CLAUSE 19K   

Employment of  skilled/semi  skilled workers          
The  contractor  shall, at all  stages  of  work,  deploy  skilled/semi  skilled tradesmen who are  qualified  and 

possess certificate  in particular  trade  from  CPWD  Training Institute/ Industrial  Training  institute/  National  

Institute  of  construction  Management  and Research (NICMAR)/ National Academy of Construction,  CIDC or 

any similar reputed and recognized Institute managed/ certified by State/ Central Government. The number of  
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such  qualified  tradesmen  shall  not  be  lass  than  20%  of  total  skilled/semi  skilled workers  required  in  

each  trade  at  any  stage  of  work.  The  contractor  shall  submit number of  man  days  required in  respect of 

each  trade, its  scheduling  and  the  list  of qualified tradesmen alongwith requisite certificate from recognized 

Institute to Engineer in  charge  for  approval.  Notwithstanding such  approval,  if  the  tradesmen  are  found  to 

have  inadequate  skill  to  execute  the  work  of  respective  trade,  the  contractor  shall substitute such  

tradesmen  within two  days of written notice  from Engineer-in-Charge. Failure on the part  of contractor  to 

obtain approval of Engineer-in-Charge  or failure  to deploy qualified tradesmen  will attract  a compensation to 

be paid by  contractor at  the rate  of  Rs.  100  per  such  tradesman  per  day.  Decision  of  Engineer  in  Charge  

as  to whether particular tradesman possesses requisite skill and amount of compensation in  case of default shall 

be final and binding.  

Provided  always,  that  the  provisions  of  this  clause  shall  not  be  applicable  for  works  with estimated cost 

put to tender being less than Rs. 5 crores.  

 

CLAUSE 20 

 

Minimum Wages Act to be complied with 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour 

(Regulation and Abolition) Act, 1970 amended from time to time and rules framed thereunder and other labour 

laws affecting contract labour that may be brought into force time to time. 

 

CLAUSE 21 

 

Work not to be sublet. Action in case of insolvency 
 

The contract shall not be assigned or sublet without the written approval of the Engineer ï in ï Charge. And if 

the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempts to do so, or if any bribe, 

gratuity, gift loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be 

given, promised or offered by the contractor, or any of his servants or agent to any public officer or person in 

the employ of NORTH DMC. in any way relating to his office or employment, or if any such office or person 

shall become in any way directly or indirectly interested in the contract, the Engineer ï in ïCharge on behalf of 

the NORTH DMC. Shall have power to adopt any of the course specified in Clause 3 hereof as he may deem 

best suited to the interest of NORTH DMC. and in the event of any of these courses being adopted the 

consequences specified in the said Clause 3 shall ensure. 

 

CLAUSE 22 
 

All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the use of NORTH DMC. without reference to the actual loss or damage 

sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 

 

Changes in firmôs Constitution to be intimated 
 

Where the contractor is partnership firm, the previous approval in writing of the Engineer ï in ï Charge shall be 

obtained before any change is made in the constitution of the firm. Where the contractor is and individual or 

Hindu undivided family business concern such approval as aforesaid shall like wise be obtained before the 

contractor enters into any partnership agreements where under the partnership firm would have the right to carry 

out the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contact 

shall be deemed to have been assigned in contravention of Clause 21 hereof and the same consequences shall 

ensue as provided in the said Clause 21. 

 

CLAUSE 24 
 

All works to be executed under the contract shall be executed under the direction and subject to the approval in 

all respects of the Engineer ï in ï Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 
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CLAUSE 25 - Settlement of Disputes & Arbitration  - Deleted 

 

CLAUSE 26 

 

Contractor to indemnify NORTH DMC . against Patent Rights 
 

The contractor shall fully indemnify and keep indemnified the NORTH DMC. against any action, claim of 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect of any article or part thereof included in the contract. In 

the event of any claims made under or action brought against NORTH DMC. in respect of any such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own 

expense, to settle any dispute or to conduct any litigation that may arise thereform, provided that the contractor 

shall not be liable to indemnify the NORTH DMC. if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Engineer ï in ïCharge in this behalf. 

 

CLAUSE 27 

 

Lump sum Provisions in Tender 
 

When the estimate on which a tender is made includes lump sum in respect of parts of the work. The contractor 

shall be entitled to payment in respect of the items or work involved or the part of the work in question at the 

same rates as are payable under this contract for such items, or if the part of the work in question is not, in the 

opinion of the Engineer ï in ï Charge payable of measurement, the Engineer ï in ï Charge may at his discretion 

pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer ï in ï Charge 

shall be final and conclusive against the contractor with regard to any sum or sums payable to him under the 

provisions of the Clause. 

 

CLAUSE 28 

 

Action where no specifications are specified. 

 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work 

shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there is no such 

specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers specifications, 

if not available then as per Local Specifications. In case there are no such specifications as required above, the 

work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer ï 

in ï Charge. 

 

CLAUSE 29 

 

With holding and lien in respect of sums due from contractor 

 

(i)  Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 

against the contractor, the Engineer ï in ï Charge or the NORTH DMC shall be entitled to withhold 

and also have a lien to retain such sum or sums in whole or in part from the security, if any deposited 

by the contractor and for the purpose aforesaid, the Engineer ï in ï Charge of the NORTH DMC shall 

be entitled to withhold the security deposit, if any, furnished as the case may be and also have a lien 

over the same pending finalization or adjudications of any such claim, in the event of the security being 

insufficient to cover the claimed amount or amounts or if no security has been taken from the 

contractor, the Engineer ï in ï Charge of the NORTH DMC shall be entitled to withhold and have a 

lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums 

found payable or which may at any time thereafter become payable to the contractor under the same 

contract or any other contract with the Engineer ï in ï Charge of the NORTH DMC or any contracting 

person through the Engineer ï in ï Charge pending finalization or adjudication or any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under he 

lien referred to above by the Engineer ï in ï Charge will be kept withheld or retained as such by the 

Engineer ï in ï Charge of NORTH DMC till the claim arising out the of or under the contract is 
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determined by the arbitrator (if the contract is governed by the arbitrations clause) by the competent 

court, as the case may be and that the contractor will have no claim for interest or damages whatsoever 

on any account in respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor is a partnership 

firm or a limited company, the Engineer ï in ï Charge or the NORTH DMC shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum found payable to any partner / limited company as the case may be, whether in his 

individual capacity or otherwise. 

 

(ii)  NORTH DMC shall have the right to cause and audit and technical examination of the woks and the 

final bills of the contractor including all supporting vouchers, abstract, etc. to be made after payment of 

the final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed to have 

been done by him under the contract and found not to have been executed, the contractor shall be liable 

to refund the amount of over ï payment and it shall be lawful for NORTH DMC to recover the same 

from his in the manner prescribed in sub ï clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, the amount of such under ï payment shall be 

duly paid by NORTH DMC to the contractor, without any interest thereon whatsoever. 

 

Provided that the NORTH DMC shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon between 

the Superintending Engineer or Executive Engineer on the one hand and the contractor on the other 

under any term of the contract permitting payment for work after assessment by the Superintending 

Engineer or the Executive Engineer. 

 

CLAUSE 29A 

 

Lien in respect of claims in other contracts 
 

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under 

the contract may be withheld or retained by way of lien by the Engineer ï in ï Charge or the NORTH DMC or 

any other contracting person or person through Engineer ï in ï Charge against any claim of the Engineer ï in ï 

Charge of NORTH DMC or such other person or persons in respect of payment of a sum of money arising out 

of or under any other contract made by the contractor with the Engineer ï in ï Charge or the NORTH DMC or 

with such other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Engineer ï in ï Charge or the NORTH DMC will be kept withheld or retained as such by the Engineer ï in ï

Charge of the NORTH DMC or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, as the case may be and that 

the contractor shall have no claim for interest or damage whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30  

 

Employment of coal mining or controlled area labour not permissible   

 

The contractor shall not employ coal mining or controlled area labour falling under any category whatsoever on  

or  in  connection  with  the  work  or  recruit  labour  from  area within  a  radius  of  32  km  (20  miles)  of  the  

controlled  area.  Subject as  above  the contractor  shall  employ  imported  labour  only  i.e.,  deposit  imported  

labour  or  labour imported by contractors from area, from which import is permitted.  

 

Where  ceiling  price  for imported  labour  has been fixed  by  State  or Regional  Labour Committees  not  

more  than  that  ceiling  price  shall  be  paid  to  the  labour  by  the contractor.  

 

The contractor shall immediately remove any labourer  who may be pointed out by the Engineer-in-Charge as 

being a coal mining or controlled area labourer. Failure to do so shall render the contractor liable to pay to 

NORTH DMC a sum calculated at the rate of Rs.10/- per  day  per  labourer. The  certificate  of the  Engineer-
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in-Charge  about  the  number  of coal mining or controlled area labourer and the number  of days for which 

they worked shall be final and binding upon all parties to this contract.  

 

It  is  declared  and  agreed  between  the  parties  that  the  aforesaid  stipulation  in  this clause is one in which 

the public are interested within the meaning of the exception in Section 74 of Indian Contract Act, 1872.  

 

Explanation:-  Controlled Area means the following areas:  

 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana Commissioner)/, Districts of 

Bankuara, Birbhum, Burdwan, District of Bilaspur.  

 

 Any other area which may be declared a Controlled Area by or with the approval of the Central Government.  

 

CLAUSE 31 

 

Unfiltered water supply 
 

The contractor(s) shall make his / their own arrangements for water required for the work and nothing extra will 

be paid for the same. This will be subject to the following conditions: 

 

(i)  That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of 

the Engineer ï in ïCharge 

(ii)  The Engineer ï in ï Charge shall make alternative arrangements for supply of water at the risk and 

cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are in 

the opinion of the Engineer ï in ï Charge, unsatisfactory. 

 

CLAUSE 31A 

 

Department water supply, if available 
 

Water if available may be supplied to the contractor by the Department subject to the following conditions: - 

 

(i)  The water charges @ 1% shall be recovered on gross amount of the work done. 

(ii)  The contractor(s) shall make his / their own arrangement of water connection and laying of 

pipelines from existing main of source of supply. 

(iii)  The Department do not guarantee to maintain uninterrupted supply of water and it will be 

incumbent on the contractor(s) to make alternative arrangements for water at his / their own cost in 

the event of any temporary break down in the NORTH DMC water main so that the progress of his 

/ their work is not held up fro want of water. No claim of damage or refund of water charges will 

be entertained on account of such break down. 

 

CLUASE 32 

 

Alternate water arrangements 

 

(i)  Where there is no piped water supply arrangement and the water is taken by the contractor from 

the wells or hand pumps constructed by the NORTH DMC no charge shall be recovered from the 

contractor on that account. The contractor shall, however, draw water at such hours of the day that 

it does not interfere with the normal use for which the hand pumps and wells are intended. He will 

also be responsible for all damage and abnormal repairs arising out of his use, the const of which 

shall be recoverable from the contractor on this account and his decision shall be binding on the 

contractor. 

 

(ii)  The contractor shall be allowed to construct temporary wells in NORTH DMC land for taking 

water for construction purposes only after he has got permission of the Engineer ï in ï Charge in 

writing. No charges shall be recovered from the contractor on this account, but the contractor shall 

be required to provide necessary safety arrangements to avoid any accidents or damage to adjacent 

buildings, roads and service lines. He shall be responsible for any accidents or damage caused due 
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to construction and subsequent maintenance of this well and shall restore the ground to its original 

condition after the wells are dismantled on completion of work. 

 

CLUASE 33 

 

Return of surplus materials 
 

Notwithstanding anything contained to the contrary in this contract, where any materials for the execution of the 

contract are procured with the assistance of NORTH DMC either by issue from NORTH DMC stocks or 

purchase made under orders or permits or licenses issued by NORTH DMC the contractor shall hold the said 

materials economically and solely for the purpose of the contract and not dispose of them without the written 

permission of the NORTH DMC and return, if required by the Engineer ï in ï Charge, all surplus or 

unserviceable materials that may be left with him after completion of the contract or at its termination for any 

reason whatsoever on being paid or credited such price as the Engineer ï in ï Charge shall determine having 

due regard to the condition of the materials. The price allowed to the contractor however shall not exceed the 

amount charged to him excluding the element of storage charges. The decision the Engineer ï inï Charge shall 

be final and conclusive. In the event of breach of the aforesaid condition the contractor shall in addition to 

throwing himself open to action for contravention of the terms of the license or permit and / or for criminal 

breach of trust, be liable to NORTH DMC for all moneys, advantages or profits resulting or which in the usual 

course would have resulted to him by reason of such breach. 

 

CLUASE 34 

 

Hire of Plant & Machinery  
 

(i)  The contractor shall arrange at his own expense all tools, plant machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work except for the Plant & 

Machinery listed in Schedule óCô and stipulated for issue to the contractor. If the contractor 

requires any item of T&P on hire from the T&P available with the NORTH DMC over and above 

the T&P stipulated for issue, the NORTH DMC will, if such item is available, hire it to the 

contractor at rates to be agreed upon between him and the Engineer ï in ïCharge. In such a case all 

the conditions hereunder for issue of T&P shall also be applicable to such T&P as is agreed to be 

issued. 

 

(ii)  Plant and Machinery when supplied on hire charges shown in Schedule óCô shall be made over and 

taken back at the departmental equipment yard / shed shown in Schedule óCô and the contractor 

shall bear the cost of carriage from the place of issue to the site of work and back. The contractor 

shall be responsible to return the plant and machinery with condition in which it was handed over 

to him, and he shall be responsible for all damage caused to the said plant and machinery at the site 

of work or elsewhere in operation and otherwise during transit including damage to or loss of plant 

and for all losses due to his failure to return the same soon after the completion of the work it was 

issued. The Divisional Engineer shall be the sole judge to determine the liability of the contractor 

and its extent in this regard and his decision shall be final and binding on the contractor. 

 

(iii)  The plant and machinery as stipulated above will be issued as and when available and if 

required by the contractor. The contractor shall arrange his programme of work according to the 

availability of the plant and machinery and no claim, whatsoever, will be entertained from him for 

any delay in supply by the Department. 

 

(iv)  The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant 

and machinery made over upto and inclusive of the date of the return in good order even though 

the same may not have been working for any clause except major breakdown due to no fault of the 

contractor or faulty use requiring more than three working days continuously (excluding 

intervening holidays and Sundays) for bringing the plant in order. The contractor shall immediately 

intimate in writing to the Engineer ï in ï Charge when any plant or machinery gets out of order 

requiring major repairs as aforesaid. The Engineer ï in ï Charge shall record the date and time or 

receipt of such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed considering half a dayôs 

breakdown on the day of complaint. If the breakdown occurs in the post lunch period of major 
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breakdown will be computed starting from the next working day. Incase of any dispute under this 

clause the decision of the Superintending Engineer shall be final and binding on the contractor. 

 

(v)  The hire charges shown above are for each day of 8 hours (inclusive of the one hour lunch break) 

or part thereof. 

 

(vi)  Hire charges will include service of operating staff as required and also supply of lubricating oil 

and stores for cleaning purposes. Power fuel of approval type, firewood, kerosene oil etc. for 

running the plant and machinery and also the full time chowkidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the contractor who shall be fully 

responsible for the safeguard and security of plant and machinery. The contractor shall on or before 

the supply of plant and machinery sign an agreement indemnifying the Department against any loss 

or damage caused to the plant and machinery either during transit or at site of work.  

 

(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour 

lunch break. In case of an urgent work however, the Engineer ï in ï Charge may, at his discretion, 

allow the plant and machinery to be worked for more than normal period of 8 hours a day. In that 

case the hourly hire charges for overtime to be borne by the contractor shall be 50% more than the 

normal proportionate hourly charge. (1/8th of the daily charges) subject to a minimum of half dayôs 

normal charges on any particular day. For working out hire charges for over time a period of half 

and hour and above will be charged as one hour and a period of less than half an hour will be 

ignored. 

 

(viii) The contractor shall release the plant and machinery every seventh day for periodical servicing 

and / or wash out which may take about three to four hours or more. Hire charges for full day shall 

be recovered from the contractor for the day of servicing wash out irrespective of the period 

employed in servicing. 

 

(ix) The plant and machinery once issued to the contractor shall not be returned by him on account of 

lakhk or arrangements of labour and materials, etc. on his part, the same will be returned only 

when they are required for major repairs or when in the opinion of the Engineer ï in ï Charge the 

work or a portion of work for which the same was issued is completed. 

 

(x)  Log Book for recording the hours of daily work for each of the plant and machinery supplied to the 

contractor will be maintained by the Department and will be countersigned by the contractor or his 

authorised agent daily. In case the contractor contests the correctness of the entries and / or fails to 

sign the Log Book the decision of the Engineer ï in ï Charge shall be final and binding on him. 

Hire charges will be calculated according to the entries in the Log Book and will be binding on the 

contractor. Recovery on account of hire charges for road rollers shall be made for the minimum 

number of days worked out on the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the annexed statement (see attached 

annexure). 

 

(xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the drum 

washed at the close of the work each day or each occasion:  

 

(a)  In case rollers for consolidation are employed by the contractor himself, log book for such 

rollers shall be maintained in the same manner as is done in case of departmental rollers, 

maximum quantity of any items to be consolidated for each roller ï day shall also be same as in 

Annexure to Clause 34(x). For less use of rollers recovery for the less roller ï day shall be made 

at the stipulated issue rate. 

 

(xii) The contractor shall be responsible to return the plant and machinery in the condition in which 

was handed over to him and he shall be responsible for all damage caused to the said plant and 

machinery at the site of work or elsewhere in operation or otherwise or during transit including 

damage to or loss of parts, and for all losses due to his failure to return the same soon after the 

completion of the work for which it was issued. The Divisional Engineer shall be the sole judge to 

determine the liability of the contractor and its extend in this regard and his decision shall be final 

and binding on the contractor. 
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(xiii) The contractor will be exempted from levy of any hire charges for the number of days he is called 

upon in writing by the Engineer ï in ï Charge to suspend execution of the work, provided NORTH 

DMC plant and machinery in question have, in fact remained idle with the contractor because of 

the suspension. 

 

(xiv) In the event of the contractor not requiring any item of plant and machinery issued by NORTH 

DMC through not stipulated for issue in Schedule óCô any time after taking delivery at the place of 

issue, he may return it after two days written notice or at any time without notice if he agrees to 

pay hire charges for two additional days without, in any way, affecting the right of the Engineer ï 

in ïCharge to use the said plant and machinery during the said period of two days as he like 

including hiring out to a third party. 

 

CLUASE 35 

 

Condition relating to use of asphaltic materials 
 

(i)   The contractor undertakes to make arrangements for the supervision of the work by the firm 

supplying the tar or bitumen used. 

 

(ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard 

formula, before the process of painting is started and shall hypothecate it to the Engineer ï in ï 

Charge. If any bitumen or tar remains unused on completion of the work on account of lesser use 

of materials in actual execution for reasons other than authorised changes of specification and 

abandonment of portion of work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer ï in ïCharge shall be made and the material return to the 

contactors. Although the materials are hypothecated to NORTH DMC, the contractor undertakes 

the responsibility for their proper watch, safe custody and protection against all risks. The materials 

shall not be removed from site of work without the consent of the Engineer ï in ï Charge in 

writing. 

 

(iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

 

CLUASE 36 

 

Employment of Technical Staff and employees 

 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

(i) The contractor shall provide all necessary superintendence during execution of the work and as 

along thereafter as may be necessary for proper fulfilling of the obligations under the contract.  

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimated in writing to the Engineer ï in ï Charge the name, 

qualifications, experience, age, address and other particulars along with certificates, of the experience 

shall not be lower than specified in Schedule óFô. The Engineer ï in ï Charge shall within 3days of 

receipt of such communication intimate in writing his approval or otherwise of such a representative to 

the contractor. Any such approval may at any time be withdrawn and in case of such withdrawal the 

contractor shall appoint another such representative according to the provisions of the clause. Decision 

of the tender accepting authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative shall be appointed by the contractor soon after receipt of the approval 

from Engineer ï in ï Charge and shall be available at site before start of work. 

 

All the  provisions applicable to  the principal technical  representative under the Clause will  also  be  

applicable  to  other  technical  representative(s)  The  principal  technical representative and other 

technical representative(s) shall be present at the site of work for  supervision  at  all  times  when  any  

construction  activity  is  in  progress  and  also present  himself/themselves,  as  required,  to  the  
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Engineer-in-Charge  and/or  his designated  representative  to  take  instructions.  Instructions  given  to  

the  principal technical  representative or other technical representative(s) shall  be  deemed to have the  

same force  as  if  these have been  given  to the  contractor. The  principal technical representative  and 

other technical representative(s) shall  be actually available at site fully during all  stages of execution of  

work, during  recording/checking/test checking of measurements  of  works  and  whenever  so  required  

by  the  Engineer-in-Charge  and shall  also  note  down  instructions  conveyed  by  the  Engineer-in-  

Charge  or  his designated representative(s) in the site order book and shall affix his/their signature in 

token  of  noting  down  the instructions  and  in  token  of  acceptance  of  measurements/ checked  

measurements/test  checked  measurements.  The representative(s)  shall  not look  after  any  other   

work.  Substitutes, duly  approved  by  Engineer-in-Charge  of  the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative(s) by more than two days.  

 

If the Engineer ï in ï Charge, whose decision in this respect is final and binding on the contactor, is 

convinced that no such technical representative or agent is effectively appointed or is effectively 

attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from 

the contractor as specified in Schedule óFô and the decision of the Engineer ï in ï Charge as recorded 

in the site order book and measurement recorded in Measurement Books shall be final and binding on 

the contractor. Further it the contractor fails to appoint a suitable technical representative or responsible 

agent and if such appointed persons are not effectively present or do not discharge their responsibilities 

satisfactorily, the Engineer ï in ï Charge shall have full powers to suspend the execution of the work 

until such date as a suitable agent is appointed and the contractor shall be held responsible for the delay 

so caused to the work. The contractor shall submit a certificate of employment of the technical 

representative / responsible agent along with every on account bill / fixed bill and shall produce 

evidence if any time so required by the Engineer ï in ï Charge. 

 

(ii ) The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective files and such foremen and supervisory staff as are competent to give 

proper supervision to the work. 

 

The contractor shall provide and employ skilled, semi ï killed and unskilled labour as is necessary for 

proper and timely execution of the work.  

 

The Engineer ï in ï Charge shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer ï in ï Charge 

to be undesirable. Such person shall not be employed again at works site without the written permission 

of the Engineer ï in ï Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

 

CLUASE 37 

 

Levy / Taxes payable by contractor 

 

(i)  Sales tax or any other tax on materials in respect of this contract shall be payable by the contractor 

and NORTH DMC shall not entertain any claim whatsoever in this respect. 

 

(ii)  The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 

kankar etc. from local authorities. 

 

(iii)  If pursuant to or under any law, notification or order any royalty, fees or the like becomes 

payable by the NORTH DMC and does not any time become payable by the contractor to the 

NORTH DMC. Local authorities in respect of any material used by the contractor in the works 

then in such a case, it shall be lawful to the NORTH DMC and it will have the right and be entitled 

to recover the amount paid in the circumstance as aforesaid from dues of the contractor. 

 

CLUASE 38 

 

Concessions for reimbursement of Levy / Taxes if levied after receipt of tenders 
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(i) All tendered rates shall be inclusive of all taxes and levies payable under respective status. 

However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is 

imposed by Statute, after the last stipulated date for the receipt of tender including extensions if 

any and the contractor thereupon necessarily and properly pays such taxes / levies the contractor 

shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of 

the Superintending Engineer (whose decision shall be final and binding on the contractor) 

attributable to delay in execution of work within the control of the contractor. 

 

(ii)  The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorised 

representative of the NORTH DMC and / or the Engineer ï in ï Charge and further shall furnish 

such other information / documents as the Engineer ï in ï Charge may require from time to time. 

 

(iii)  The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy, pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, give a written notice 

thereof to the Engineer ï in ï Charge that the same is given pursuant to this condition, together 

with all necessary information relating thereto. 

 

CLUASE 39 

 

Termination of contract on death of contractor 

 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Divisional 

Officer on behalf of the NORTH DMC shall have the option of terminating the contract without compensation 

of the contractor. 

 

CLUASE 40 

 

If relation working in NORTH DMC  then the contractor not allowed to tender 
 

The contractor shall not be permitted to tender for works in the NORTH DMC circle (Division in case of 

contractors of Horticulture/ Nursery categories) responsible for award and execution of contracts in  which  his 

near relative is  posted as Divisional  Accountant or as an officer in any capacity  between the grades  of  the 

Super intending  Engineer  and Junior Engineer (both inclusive). He shall also intimate the names of persons who 

are working with him in any capacity or are subsequently employed by him and  who  are near  relatives  to  any  

Gazetted  Officer  in  the  NORTH DMC.  or  in  the  Ministry  of  Urban Development. Any breach of this 

condition by the contractor would render him liable to be removed from the approved list of contractors of this 

Department.  If however the contractor is registered in any other department, he shall be debarred from tendering 

in NORTH DMC for any breach of this condition.   

 

 Note: By the term ñnear relativesò is meant wife, husband, parents and grand parents, children and grand 

children, brothers and sisters, uncles, aunts and cousins and their corresponding in ï laws. 

 

CLUASE 41 

 

No Gazetted Engineer to work as Contractor within two years of retirement 

 

No engineer  of  gazetted  rank  or  other  gazetted  officer  employed  in  engineering  or administrative  duties  

in  an  engineering  department  of  the  Government  of  India  shall work  as  a  contractor  or  employee  of  a  

contractor  for  a  period  of  one  year  after  his retirement from government service without the previous 

permission of NORTH DMC in writing. This contract  is liable to be cancelled if either the  contractor or any  of  

his  employees  is  found  at  any  time  to  be  such  a  person  who  had  not  obtained  the  permission  of  

Government  of  India  as  aforesaid,  before  submission  of the  tender  or engagement in the contractor's 

service, as the case may be.  

 

CLUASE 42 

 

Return of material and recovery for excess material issued 
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(i)  After completion of the work and also at any intermediate stage in the event of non ï reconciliation 

of materials issued, consumed and in balance (see Clause 10), theoretical quantity of materials 

issued by the NORTH DMC for use in the work shall be calculated on the basis and method given 

hereunder: - 

 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen 

required for different items of work as shown in the Schedule of Rates mentioned in Schedule óFô. 

In case any item is executed for which standard constants for the consumption of cement or 

bitumen are not available in the above mentioned schedule / statement or cannot be derived from 

the same shall be calculated on the basis of standard formula to be laid down by the Engineer ï in ï 

Charge. 

 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity 

required as per design or as authorized by Engineer ï in ï Charge, including authorised lappages, 

chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined 

and compared with the actual issues each diameter wise, section wise and category wise separately. 

 

(c) Theoretical quantity of G.I & C.I. or other pipes, conduits, wires and cables, pig lead and G.I. / M.S. 

Sheets shall be taken as quantity actually required and measured plus 5% for wastage due to 

cutting into pieces (except in the case of G.I. / M.S. sheets it shall be 10%) such determination & 

Comparison being made diameter wise & category wise. 

 

(d)   For any other materials as per actual requirements. 

 

(ii)   Over the theoretical quantities of materials so computed a variation shall be allowed as specified 

in the Schedule óFô. The difference in the net quantities of material actually issued to the contractor 

and the theoretical quantities including such authorized variation, if not returned by the contractor 

or if not fully reconciled to the satisfaction of the Engineer ï in ï Charge within fifteen days of the 

issue of written notice by the Engineer ï in ï Charge to this effect shall be recovered at the rates 

specified in Schedule óFô, without prejudice to the provision of the relevant conditions regarding 

return of materials governing the contract. Decision of Engineer ï in ï Charge in regard to 

theoretical quantities of materials, which should have been actually used as per the Annexure of the 

Standard schedule of rates and recovery at rates specified in Schedule óFô shall be final & binding 

on the contractor.  

 

 For non ï scheduled items, the decision of the Superintending Engineer regarding theoretical 

quantities of materials which should have been actually used, shall be final and binding on the 

contractor. 

 

(iii ) The said action under this clause is without prejudice to the right of the NORTH DMC to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

 

CLUASE 43 

 

Compensation during warlike situations 

 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until the work has 

been delivered to the Engineer ï in ï Charge and a certificate from him to that effect obtained. In the event of 

the work or any materials properly brought to the site for incorporation in the work being damaged or destroyed 

in consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the 

Engineer ï in ï Charge to remove any debris from the site, collect and properly stack or remove in store all 

serviceable materials salvaged from the damage work and shall be paid at the contract rates in accordance with 

the provision of this agreement of the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer ï in ï Charge, such payments being in 

addition to compensation up to the value of the work originally executed before being damaged or destroyed 

and not paid for. In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Divisional Officer up to Rs. 5,000/- and by the Superintending Engineer 
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concerned for a higher amount. The contractor shall be paid for the damage / destruction suffered and for the 

restoring the material at the rate based on analysis of rates tendered for in accordance with the provision of the 

contract. The certificate of the Engineer ï in ï Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all parties to this contract.  

 

Provided always that no compensation shall be payable for any loss in consequences of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raids as are deemed necessary by 

the A.R.P Officers or the Engineer-in-Charge,(b)for any material etc. not on the site of the work or for any tools 

,Plant , machinery, scaffolding, temporary building and other things not intended for the work.  

 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension 

of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 

CLAUSE 44 

 

Apprentices Act provisions to be completed with 
 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued 

there under from time to time. If he fails to do so, his failures will be a breach of contract and the 

Superintending Engineer, may, in his discretion, cancel the contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the said act.  

 

CLAUSE 45 

 

Release of Security deposit after labor clearance 

 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the 

labor officer. As soon as the work is virtually completed the contractor shall apply for the clearance certificate 

to the labor officer under intimation to the Engineer in Charge. The Engineer in Charge, on receipt of the said 

communication, shall write to the Labor Officer to intimate any complaint is pending against the contractor in 

respect of the work, if no complaint is pending on record till after 3 months after completion of work and/ or no 

communication is received from Labor Officer to this effect till six months after the date of completion, it will 

be deemed to have received the clearance certificate and the security deposit will be released if otherwise due. 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

NORTH DMC 
Safety Code 

 

54 

NORTH DMC . SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid Construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends there of with only such opening as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 

above ground level or floor level, they should be closely boarded, should have adequate width and should 

be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height 

shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 

between side rails in rung ladder shall in no case be less than 29 cm. (11 ½") for ladder upto and 

including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ıò for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites or 

work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action or proceedings to any such person or 

which may, with the consent of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching ï All trenches 1.2m. (4ft.) or more in depth, shall at all times be supplied with 

at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder shall extend from bottom 

of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 

1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 

1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting shall 

be done from top to bottom. Under no circumstances undermining or undercutting shall be done. 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected 

ii)  No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 

by the operator shall remain electrically charged. 

iii)  All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned:- The following safety equipment shall invariably be provided. 

i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
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protective footwear and protective goggles. 

ii)  Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 

iii)  Those engaged in welding works shall be provided with welder's protective eye-shields. 

iv)  Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v)  When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to the public. In addition, 

the contractor shall ensure that the following safety measure are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 

higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to3 hours 

before any man is allowed to enter into the manhole for working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the manholes such 

rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. 

Proper warning signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously, He should be given rest 

intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed 

to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air -blowers should be used for flow of fresh air through the manholes. Whenever called for portable 

air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour 

proof and of totally enclosed type. Non sparking gas engines also could be used but they should be 

placed at least 2 metres away from the opening and on the leeward side protected from wind so that 

they will not be a source of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 

to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 

sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 

weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 
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p) The extent to which these precautions are to be taken depend on individual situation but the decision 

of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be 

final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the 

work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or ready made 

paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scraped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

9. An additional clause (viii)(i) of Municipal Corporation of Delhi Safety Code (iv) the Contractor shall not 

employ women and men below the age of 18 on the work of painting with product containing lead in any 

form, wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use : 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation 

except in the form of pastes or paint ready for use. 

ii ) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 

paint in the form of spray. 

iii ) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 

rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 

painting materials. 

vii ) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified 

by medical man appointed by competent authority of NORTH DMC./ NORTH DMC (DA) 

viii ) NORTH DMC(DA) may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments should 

be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 

danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be 

obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to 

the following standards or conditions :- 

i)  (a) These shall be of good mechanical construction, sound materials and adequate strength and free from 

patent defects and shall be kept repaired and in good working order. 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength, and free from patent defects. 

ii)  Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals 

to operator. 

iii)  In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 

hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
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hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 

case of a hoisting machine having a variable safe working load each safe working load and the condition 

under winch it is applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

iv)  In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-

Charge. As regards contractor's machines the contractors shall notify the safe working load of the 

machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified 

by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energised, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The 

worker should not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at 

a prominent place at work spot. The person responsible for compliance of the safety code shall be 

named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-

Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 

17. Barricading will be done by department at market rate at risk and cost of the contractor by 24HRS 

notice for emergency. 
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Model Rules for the Protection of 

Health and Sanitary Arrangements for Workers 

Employed by NORTH DMC  or its Contractors 

1. APPLICATION  

These rules shall apply to all buildings and construction works in charge of Municipal Corporation of 

Delhi (DA) in which twenty or more workers are ordinarily employed or are proposed to be employed 

in any day during the period during which the contract work is in progress. 

2. DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work on any day during the period during which the contract work is in progress. 

3. FIRST-AID FACILITIES  

i)  At every work place these shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed. 

ii)  The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment:- 

 a) For work places in which the number of contract labour employed does not exceed 50. 

  Each first-aid box shall contain the following equipments :- 

 1. 6 small sterilized dressings. 

 2. 3 medium size sterilized dressings. 

 3. 3 large size sterilized dressings. 

 4. 3 large sterilized burn dressings. 

 5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

 6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

 7. 1 snakebite lancet. 

 8. 1 (30 gms.) bottle of potassium permanganate crystals. 

 9. 1 pair scissors. 

 10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institutes, Government of India. 

 11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

 12. Ointment for burns. 

 13. A bottle of suitable surgical antiseptic solution. 

  

b)   For work places in which the number of contract labour exceed 50.  

  

  Each first-aid box shall contain the following equipments. 

 1. 12 small sterilised dressings. 

 2. 6 medium size sterilised dressings. 

 3. 6 large size sterilised dressings. 

 4. 6 large size sterilised burn dressings. 

 5. 6(15 gms.) packets sterilised cotton wool. 

 6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

 7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

 8. 1 roll of adhesive plaster. 

 9. 1 snake bite lancet. 

 10. 1 (30 gms.) bottle of potassium permanganate crystals. 

 11. 1 pair scissors. 
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 12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institutes /Government of India. 

 13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

 14. Ointment for burns. 

 15. A bottle of suitable surgical antiseptic solution. 

 

iii)  Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 

work places where the number of contract labour employed is 150 or more. 

vii)  In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall be 

available at all hours when the workers are at work. 

viii)  Where work places are situated m places which are not towns or cities, a suitable motor transport 

snail De kept readily available to carry injured person or person suddenly taken ill to the nearest 

hospital. 

4. DRINKING WATER  

i)  In every work place, there shall be provided and maintained at suitable places, easily accessible 

to labour, a sufficient supply of cold water fit for drinking. 

ii)  Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored 

iii)  Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 

or other source of pollution. Where water has to be drawn from an existing well which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn form it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door which shall be dust and waterproof. 

iv)  A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES  

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii)  Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

iii)  Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

6. LATRINES AND URINALS  

i) Latrines shall be provided in every work place on the following scale namely :- 

 a) Where female are employed there shall be at least one latrine for every 25 females. 

 b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is 

one latrine for 25 males or females as the case may be upto the first 100, and one for every 50 
thereafter. 

ii)  Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

ii i)  Construction of latrines : The inside walls shall be constructed of masonry or some suitable heat-
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resisting nonabsorbent materials and shall be cement washed inside and outside at least once a 

year, Latrines shall not be of a standard lower than borehole system. 

iv)  a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majoritv of the workers "For 

Men onlyò or "For Women only" as the case may be. 

` b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

v)  There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty 

employed at a time, provided that where the number of male or female workmen, as the case 

may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females 

upto the first 500 and one for every 100 or part thereafter. 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

 b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

vii ) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 

near the latrines and urinals. 

viii ) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority arrangements 

for proper disposal of excreta by incineration at the work place shall be made by means of a 

suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the 

bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or 

refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure). 

(ix)  The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-

in-Charge to effect proper disposal of night soil and other conservancy work in respect of the 

contractor's workmen or employees on the site. The contractor shall be responsible for payment 

of any charges which may be levied by Municipal or Cantonment Authority for execution of 

such on his behalf. 

7. PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two 

for rest separately for the use of men and women labour. The height of each shelter shall not be less 

than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and 

the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building 

under construction or other alternative accommodation to be used for the purpose. 

8. CRECHES 

i)  At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six 

years. One room shall be used as a play room for the children and the other as their bedroom. 

The rooms shall be constructed with specifications as per clause 19H (ii) a, b & c. 

ii)  The rooms shall be provided with suitable and sufficient openings for light and ventilation. There 

shall be adequate provision of sweepers to keep the places clean. 

iii)  The contractor shall supply adequate number of toys and games in the play room and sufficient 

number of cots and beddings in the bed room. 

iv)  The contractor shall provide one ayaa to look after the children in the creche when the number of 

women workers does not exceed 50 and two when the number of women workers exceed 50. 

v)  The use of the rooms earmarked as creches shall be restricted to children, their attendants and 

mothers of the children. 

9. CANTEENS 
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i)  In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

ii)   The canteen shall be maintained by the contractor in an efficient manner 

iii)  The canteen shall consist of al least a dining hall, kitchen, storeroom, pantry and washing places 

separately for workers and utensils. 

iv)  The canteen shall be sufficiently lighted at all limes when any person has access to it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be lime-

washed or colour washed at least once in each year 

Provided that the inside walls of the kichen shall be lime-washed every four months. 

vi)  The premises of the canteen shall be maintained in a dean and sanitary condition. 

vii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance 

viii)  Suitable arrangements shall be made for the collection and disposal of garbage 

ix)  The dining hall shall accommodate at a lime 30 per cent of the contract labour working at a time. 

x)  The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square meter (10 sft) per diner to be 

accommodated as prescribed in sub-Rule 9. 

xi)  a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 

b)  Washing places for women shall be separate and screened to secure privacy. 

xii)  Sufficient tables stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

xiii)  a)  1.  There shall be provided and maintained sufficient utensils crockery, furniture and any 

other  equipments necessary for the efficient running of the canteen. 

 2.   The furniture utensils and other equipment shall be maintained in a dean and hygienic 

condition. 

 b)  1.   Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained. 

 2. A service counter, if provided, shall have top of smooth and impervious material. 

 3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

xiv)  The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be based 

on "No profit. No loss' and shall be conspicuously displayed in the canteen. 

 xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, the following items 

shall not be taken into consideration as expenditure namely:- 

  a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments provided for the 

canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, crockery', 
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cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments provided 

for the canteen. 

 xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

10. ANTI -MALARIAL PRECAUTIONS  

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 

Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall from an 

integral part of the contracts. 

12. AMENDMENTS  

Government may, from time to time, add to or amend these rules and issue directions ï it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
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NORTH DMC  CONTRACTOR'S LABOUR REGULATIONS  

1. SHORT TITLE  

These regulations may be called the NORTH DMC/NORTH DMC (DA) Contractors Labour 

Regulations. 

2         DEFINITIONS  

i)  Workman  means any person employed by NORTH DMC/NORTH DMC (DA) or its contractor 

directly or indirectly through a subcontractor with or without the knowledge of the Municipal 

Corporation of Delhi /NORTH DMC (DA) to do any skilled, semiskilled or unskilled manual, 

supervisory, technical or clerical work for hire or reward, whether the terms of employment are 

expressed or implied but does not include any person :- 

a) Who is employed mainly in a managerial or administrative capacity : or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him. functions mainly of managerial nature: or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. 

 No person below the age of 14 years shall be employed to act as a workman. 

ii)  Fair Wages means wages whether for time or piece work fixed and notified under the provisions 

of the Minimum Wages Act from time to time. 

iii)  Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies contract 

labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3.  i)  Normally working hours of an adult employee should not exceed 9 hours a day. The working day 

shall be so arranged mat inclusive of interval for rest, if any, it shall not spread over more than 

12 hours on any day. 

ii )  When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii)  a)  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the Minimum Wages Act 

are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to 

rest day wages at the rate applicable to the next preceding day, provided he has worked 

under the same contracted for a continuous period of not less than 6 days 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 

one of the five days immediately before or after the normal weekly holiday and pay wages 

to such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC.  

The contractor shall before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain in a clear and legible condition in conspicuous places on the 

work, notices in English and in the local Indian languages spoken by the majority of the workers giving 
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the minimum rates of wages fixed under Minimum Wages Act. the actual wages being paid, the hours 

of work for which such wage are earned, wages periods, dates of payments of wages and other relevant 

information as per Appendix III. 

5. PAYMENT OF WAGES  

 i)        The contractor shall fix wage periods in respect of which wages shall be payable. 

 ii)       No wage period shall exceed one month. 

 iii)  The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable. 

 iv)  Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated. 

 v)  All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

 vi)  Wages due to every worker shall be paid to him direct or to other person authorized by him in 

this behalf. 

 vii)     All wages shall be paid in current coin or currency or in both. 

 vi) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 

 ix)  A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgment. 

 x)  It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 

Junior Engineer or any other authorised representative of the Engineer-in-Charge who will be 

required to be present at the place and time of disbursement of wages by the contractor to 

workmen. 

 xi)  The contractor shall obtain from the Junior Engineer or any other authorized representative of the 

Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries 

in the "Register of Wages" or the "Wage-cum-Muster Roll" as the case may be in the following 

form:- 

"Certified that the amount shown in column No .....  ééééééééé has  been paid to the 

workman concerned in my presence on ééééééat ééé.." 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  

 (i)  The wages of a worker shall be paid to him without any deduction of any kind except the 

following :- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to 

the period for which he was absent. 

(c)  Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 
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(e) Any other deduction which the Central Government may from time to time allow. 

 (ii)  No fines should be imposed on any worker save in respect of such acts and omissions on his part 

as have been approved of by the Chief Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-I 

 (iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

 (iv)  The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 

that wage period. 

 (v)  No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

 (vi)  Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

7. LABOUR RECORDS 

 (i)  The contractor shall maintain a Register of persons employed on work on contract in Form XIII 

of the CL (R&A) Central Rules 1971 (Appendix IV) 

 (ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

 (iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 

  (iv)  Register of accident - The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident. 

(g) Date and time when admitted in Hospital. 

(h) Date of discharge from the Hospital. 

(i)      Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

(k) Claim required to be paid under Workmen's Compensation Act. 

(I) Date of payment of compensation. 

(m) Amount paid with details of the person to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 

 v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 

(Appendix-XI)  

The contractor shall display in a good condition and in a conspicuous place of work the approved 

list of acts and omissions for which fines can be imposed (Appendix-X) 

 vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL (R&A) Rules 1971 (Appendix-XII)  
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 vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XII I) 

 viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIV)  

8. ATTENDANCE CARD -CUM-WAGE SLIP  

 i)  The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-VII)  

 ii)  The card shall be valid for each wage period. 

 iii)   The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 

 iv)  The card shall remain in possession of the worker during the wage period under reference. 

 v)  The contractor snail complete the wage slip portion on the reverse of the card at least a day prior 

to the disbursement of wages in respect of the wage period under reference. 

 vi)  The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 

the time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD  

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to 

each worker within three days of the employment of the worker (Appendix-VIII).  

10. SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central 

Rules 1971 (Appendix-IX)  

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The Labour Officer or any person authorised by Central Government on their behalf shall have power 

to make enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage 

Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the 

default made by the contractor or subcontractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER  

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor's bill be made 

and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the 

contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Executive Engineer after the Superintending Engineer has given his decision on such appeal. 

i)  The Executive Engineer shall arrange payments to the labour concerned within 45 days from the 

receipt of the report form the Labour Officer or the Superintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECI SION OF LABOUR OFFICER  

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 

authorised may appeal against such decision to the Superintending Engineer concerned within 30 days 

from the date of decision, forwarding simultaneously a copy of his appeal to the Executive Engineer 

concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 
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contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i)  A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by:- 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in clause (a) 

is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker in employed or by 

any other workman employed in the industry in which the worker is employed 

ii ) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 

a) An officer of an association of employers of which he is a member. 

b) An-officer of a federation of associations of employers to which association referred to in 

clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these regulations. 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the Labour Officer or any other 

person, authorised by the Central Government on his behalf. 

17. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS  

The Central Government may from time to time add to or amend the regulations and on any question as 

to the application/Interpretation or effect of those regulations the decision of the Superintending 

Engineer concerned shall be final. 
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Appendix óIô 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

Name and address of the contractor 

 

Name and location of the work .................................................  

Name of the 

employee 

Father's/ 

husband's 

name 

Nature of 

employment 

Period of actual 

employment 

Date on which notice of 

confinement given 

1 2 3 4 5 

     

 

Date on which maternity leave commenced and ended 

Date of Delivery/miscarriage In case of delivery In case of miscarriage 

 Commenced  Ended Commenced  Ended  

6 7 8 9 10 

 

Leave pay paid to the employee 

In case of delivery In case of miscarriage Remarks 

Rate of leave pay Amount paid Rate of leave pay Amount paid  

11 12 13 14 15 
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Appendix óIIô 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTORôS LABOUR IN NORTH DMC . 

 

 

 

Name and address of the Contractor ééééééééééééééééééééééééééééé 

 

Name and location of the work ééééééééééééééééééééééééééééééé... 

1. Name of the woman and her husbandôs name.  

2. Designation.   

3. Date of appointment  

4. Date with months and years in which she is employed.  

5. Date of discharge/dismissal, if any.  

6. Date of production of certificates in respect of 

pregnancy. 

 

7. Date on which the woman informs about the expected 

delivery. 

 

8. Date of delivery/miscarriage/death  

9. Date of production of certificate in respect of 

delivery/miscarriage. 

 

10

. 

Date with the amount of maternity/death benefit paid in 

advance of expected delivery. 

 

11

. 

Date with amount of subsequent payment of maternity 

benefit. 

 

12

. 

Name of the person nominated by the woman to receive 

the payment of the maternity benefit after her death. 

 

13

. 

If the woman dies, the date of her death, the name of the 

person to whom maternity benefit amount was paid, the 

month thereof and the date of payment. 

 

14

. 

Signature of the contractor authenticating entries in the 

register. 

 

15

. 

Remarks column for the use of Inspecting Officer.  
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Appendix óIIIô 

 

Labour Board 

 

Name of work éééééééééééééééééééééééééééééé.............................. 

Name of Contractor  
éééééééééééééééééééééééééééééé.............................. 

Address of Contractor  
éééééééééééééééééééééééééééééé.............................. 

Name and address of 

North DMC. Division 

éééééééééééééééééééééééééééééé.............................. 

Name of North DMC. 

Labour Officer 

éééééééééééééééééééééééééééééé.............................. 

Address of North 

DMC. Labour Officer 

éééééééééééééééééééééééééééééé.............................. 

Name of Labour 

Enforcement Officer 

éééééééééééééééééééééééééééééé.............................. 

Address of Labour 

Enforcement Officer  

éééééééééééééééééééééééééééééé.............................. 

 

Sl. No. Category Minimum 

Wage fixed  

Actual wage 

paid  

Number 

present  

Remarks 

 

 

 

 

 

     

 

Weekly Holiday éééééééééééééééééééééééééééééé.............................. 

Wage period 
éééééééééééééééééééééééééééééé.............................. 

Date of payment of 

wages 

éééééééééééééééééééééééééééééé.............................. 

Working hours  
éééééééééééééééééééééééééééééé.............................. 

Rest interval 
éééééééééééééééééééééééééééééé.............................. 
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 Appendix 'IV'  

 

Register of Workmen Employed by Contractor 
 

Name and address of contractor 

éééééééééééééééééééééééééééééééééééééééééééé

éééééé 

 

 

Name and address of establishment under which contract is carried on 

ééééééééééééééééééééééééééééééééé 

 

Nature and location of work.. 

 

Name and address of Principal Employer. 

 

Sl.

No. 

Name and 

surname of 

workman 

Age and 

Sex 

Father's/Husba

nd's name 

Nature of 

employment/desi

gnation 

Permanent home address 

(Village and Tehsil, Taluk 

and District) 

1 2 3 4 5 6 

      

 

 

Local 

address 

Date of 

commence-

ment of 

employmen

t 

Signature or 

thumb 

impression of the 

workman 

Date of termination 

of employment 

Reasons for 

terminations 

Remarks 

7 8 9 10 11 12 
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Appendix 'V'  

 

Form-XVI (See Rule 78(2)(a)) 

(Muster Roll) 

 

 

 

Name and address of contractoré. 

 

Name and address of establishment under which contract is carried on 

ééééééééééééééééééééééééééééééé 

 

Nature and location of work 

éééééééééééééééééééééééééééééééééééééééééééé

éééééé 

 

Nature and address of Principal Employer ééééééééééééééééééééFor the Month of 

fortnightéééééééééééé.. 

 

Sl.No. Name of workman Sex Father's/Husband's name 

1 2 3 4 

    

 

 

Dates Remarks 

5 6 

1 2 3 4 5  
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Appendix ''VI'  

 

Form-XVII (See Rule 78(2)(a)) 

(Muster Roll) 

 

Register of wages  
 

Name and address of contractor 

éééééééééééééééééééééééééééééééééééééééééééé

ééééé 

 

Name and address of establishment under which contract is carried on 

éééééééééééééééééééééééééééééééé 

Nature and location of work 

éééééééééééééééééééééééééééééééééééééééééééé

ééééééé 

Name and address of Principal Employer éééééééééééééééééWages Period:  

Monthly/Fortnightly 

 

 

  Amount of 

wages 

earned 

  

Sl.No. Name of 

workman 

Serial No. in 

the register  

of workman 

Designation/ nature of 

work done 

No. of days worked 

1 2 3 4 5 

 

Units of 

work 

done 

Daily rate 

of wages/ 

piece rate 

Basic wages Dearness allowances Overtime Other cash 

payments (indicate 

nature) 

6 7 8 9 10 11 

 

 

Total Deductions if 

any (indicate 

nature) 

Net amount paid Signature or 

thumb 

impression of 

the workman 

Initial of contractor 

his represen- tative 

12 13 14 15 16 
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Appendix ''VII'  

(Obverse) 

Wage Card No. ééééééé 

 

Wage Card 
 

Name and address of contractor ééééééééééééééééééé.  Date of Issue 

ééééééééééééééééééééé 

Name and location of work ééééééééééééééééééééé     Designation 

ééééééééééééééééééééé 

Name of workman éééééééééééééééééééééééé...     Month/Fortnight 

ééééééééééééééééééé 

Rate of wages éééééééééééééééééééééééééé.. 

 

 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

 

 

Morning 

 

 

Evening 

 

 

 

Initial 

 

 

               

 

 

16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

                Rate  

 

Amou

nt  

 

Received fromééééééééééé..éééééééé.the sum of Rs. 

éééééé..éééééééééééééé.on account of my wages  

 

 

The Wage Card is valid for one month from the date of issue    

 

Signature 
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Appendix óVIIô 

(Reverse) 

 

Form-XIX (See Rule 78(2)(b)) 

Wages Slip 
 

 

Name and address of contractor  éééééééééééééééééééééééééééé

éééééééé 

Name and Fatherôs/Husbandôs name of 

workman 

éééééééééééééééééééééééééééé

éééééééé 

Nature and location of work éééééééééééééééééééééééééééé

éééééééé 

For the Week/Fortnight/Month ending  éééééééééééééééééééééééééééé

éééééééé 

1. No. of days worked  éééééééééééééééééééééééééééé

éééééééé 

2. No. of units worked in case of piece rate 

workers 

éééééééééééééééééééééééééééé

éééééééé 

3. Rate of daily wages/Piece rate  éééééééééééééééééééééééééééé

éééééééé 

4. Amount of overtime wages éééééééééééééééééééééééééééé

éééééééé 

5. Gross wages payable éééééééééééééééééééééééééééé

éééééééé 

6. Deduction, if any éééééééééééééééééééééééééééé

éééééééé 

7. Net amount of wages paid éééééééééééééééééééééééééééé

éééééééé 

 

 

 

 

 

Initials of the Contractor or his representative  
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Appendix óVIIIô 
 

 

Form-XIV (See Rule 76) 

Employment Card 

 

 

Name and address of contractor  éééééééééééééééééééééééééééé

éééééééé 

Name and Address of establishment in/under which contract is carried on 

ééééééééééééééééééééééééééééé. 

Name of work and location of work éééééééééééééééééééééééééééé

éééééééé 

Name and address of Principal Employer éééééééééééééééééééééééééééé

éééééééé 

1. Name of the workman éééééééééééééééééééééééééééé

éééééééé 

2. Sl. No. in the register of workman 

employed 

éééééééééééééééééééééééééééé

éééééééé 

3. Nature of employment/designation éééééééééééééééééééééééééééé

éééééééé 

4. Wage rate (with particulars of unit in case of piece work 

..éééééééééééééééééééééééééééééééééé 

5. Wage period  éééééééééééééééééééééééééééé

éééééééé 

6. Tenure of employment  éééééééééééééééééééééééééééé

éééééééé 

7. Remarks  éééééééééééééééééééééééééééé

éééééééé 

 

 

 

 

 

Signature of contractor  
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Appendix óIXô 
 

FORM XV (See Rule 77) 

Service Certificate  

 

 

Name and address of contractor 

____________________________________________________________________________________ 

Nature and location of work 

____________________________________________________________________________________ 

Name and address of workman 

____________________________________________________________________________________ 

Age or date of birth  

____________________________________________________________________________________ 

Identification marks 

____________________________________________________________________________________ 

Fatherôs /Husbandôs name 

____________________________________________________________________________________ 

Name and address of establishment in under which contract is carried on 

____________________________________________________________________________________ 

Name and address of Principal Employer 

____________________________________________________________________________________ 

Sl. No. 

Total Period for which 

employed 
Nature of Work Done 

Rate of wages 

(with particulars of 

unit in case of piece 

work)  

Remarks 

From To 

1 2 3 4 5 6 
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Appendix óXô 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED  
 

 

In accordance with rule 6 of the NORTH DMC Contractorôs Labour Regulations to be displayed prominently at 

the site of work both in English and local Language. 

 

 

1. Willful in subordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors besides a business or property of NORTH 

DMC. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the NORTH DMC or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age fatherôs name, etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorised use of employerôs property of manufacturing or making of unauthorized particles at the 

work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/ or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an establishment 

unless authorized by the employer. 

20.  Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Appendix 'XI'  

Form - XII  

 

(See Rule 78(2) (d)) 

 

Register of Fines 
 

 

Name and address of contractoré 

 

Name and address of establishment in under which contract is carried on ééé. 

 

Nature and location of workééé 

 

Name and address of Principal Employeréééé.. 

 

Sl.No. Name of 

Workman 

Father's/Husband'

s 

Name 

Designation/ 

nature of 

employment 

Act/Omissi

on for 

which fine 

imposed 

Date of 

Offence 

1 2 3 4 5 6 

 

 

Whether 

workman 

showed cause 

against fine 

Name of 

person in 

whose 

presence 

employee's 

explanation 

was heard 

Wage period and 

wages payable 

Amount of 

fine imposed  

Date on 

which 

fine 

realised 

Remarks 
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Appendix 'XII'  

 

Form - XX 

 

(See Rule 78(2)(d)) 

 

Register for Deduction for Damage or Loss 

 

Name and address of contractor 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééééééé. 

 

Name and address of establishment in under which contract is carried on 

éééééééééééééééééééééééééééééééééééééé 

 

Nature and location of work 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééééééééé 

 

Name and address of Principal Employer 

 

Sl.No. Name of 

workman 

Father's/Husba

nd's name 

Designation/ 

nature of 

employment 

Particulars of 

damage or loss 

Date of 

Damag

e or 

loss 

1 2 3 4 5 6 

 

 

Whether 

workman 

showed cause 

against 

deduction 

Name of 

person in 

whose 

presence 

employee's 

explanatio

n was 

heard 

Amount of 

deduction 

imposed 

No. of 

installment

s 

First 

install-

ment 

Last 

install

-ment 

Remarks 

7 8 9 10 11 12 13 
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Appendix 'XIII  

Form - XXII  

(See Rule 78(2)(d)) 

 

Register of Advances 

 

 

Name and address of contractor 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééééé 

 

Name and address of establishment in under which contract is carried on 

éééééééééééééééééééééééééééééééééééé. 

 

Nature and location of work 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééééééé. 

 

Name and address of Principal Employer 

éééééééééééééééééééééééééééééééééééééééééééé

éééééé. 

 

Sl.No. Nam

e of 

Work

man 

Father's/Husband's 

name 

Designation/ 

nature of work 

Wage period 

and wages 

payable 

Date and 

amount of 

advance 

given 

1 2 3 4 5 6 

 

 

Purpose(s) 

for which 

advance 

made 

Number of 

installments by 

which advance 

to be repaid 

Date and amount of 

each installment 

repaid 

Date on which last 

installment was repaid 

Remarks 

 

7 8 9 10 11 
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Appendix 'XIV'  

Form - XXIII  

 

(See Rule 78(2)(e)) 

 

Register of Overtime 
 

Name and address of contractor 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééééééé. 

 

Name and address of establishment in under which contract is carried on 

éééééééééééééééééééééééééééééééééééééé 

 

Nature and location of work 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééééééééé 

 

Name and address of Principal Employer 

éééééééééééééééééééééééééééééééééééééééééééé

éééééééé 

 

Sl. No. Name of 

workman 

Father

's/Hus

band's 

name 

Sex Designation/ 

nature of 

employment 

Date on which 

Overtime worked 

1 2 3 4 5 6 

 

Total 

Overtime 

worked or 

productio

n in case 

of piece 

rated 

Normal rate 

of wages 

Overtime rate 

of wages 

Overtime 

earnings 

Rate on which Overtime  

wages paid 

Remarks 

7 8 9 10 11 12 
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SPECIAL CONDITIONS  
 

The General Condition and these Special Conditions are to be taken as mutually explanatory of one another. 

However, in case of difference between the two the Special Conditions shall supersede the General Conditions.  

1.1 The Contractors shall inspect the site of work before tendering and acquaint himself with the site 

conditions and the department shall entertain no claim on this account. 

1.2 The contractor(s) shall get himself acquainted with nature and extent of the work and satisfy himself 

about the availability of materials from kiln or approved quarries for collection and conveyance of 

materials required for construction. 

2. Secrecy 

2.1 The contractor shall take all steps necessary that all persons employed on any work in connection with 

the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to 

apply even after the execution of such works under the contract. 

2.2 The contract in confidential and must be strictly confirmed to the contractor's own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 

2.3  All documents, copies thereof & extracts there from furnished the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 

3. Security 

3.1 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 

satisfy as to the bonafides of such people. 

3.2 The contractor & his work people shall observe all relevant rules regarding security promulgated in 

which work is to be carried out by the controlling authority of the area. 

3.3 The contractor, his representative, workman shall be allowed to enter through specified gates & timing 

as laid down by the controlling authority. They shall be issued an identity card or an individual pass in 

accordance with the standing rules & regulations & they should possess the same while working. The 

contractor shall be responsible for the conduct & actions of his workman, agents / representatives. 

3.4 Normally contractor shall be allowed to carryout work between 7 AM to 6 PM. However, he may also 

be allowed to carryout the work beyond 6 PM & upto 7 AM if the site conditions / circumstances so 

demand. However, if the work is carried out in more than one shift or at night, no claim on this account 

shall be entertained. In such situations the contractor will make available proper means of 

communications such as vehicle etc. at his own cost. 

3.5 Normally contractor's material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 

PM only & no movement of material / vehicles out of site of work shall be allowed during night hours 

unless specific permission is obtained from Engineer in Charge. 

4 The contractor, his agents / representative, workman etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area. 

5 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 

necessary arrangement shall be made at his own cost. In case of damage, the contractor shall make the 

damage good at his own cost and nothing extra will be paid to him on this account. 

6 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 

and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 

damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to 

traffic, during the execution of the work. 

7 Royalty at the prevailing rates wherever payable shall have to be paid by the contractor on the boulders, 
metal, shingle, sand and bajri etc or any other material collected by him for the work direct to revenue 

authorities and the department shall pay nothing extra for the same. 

8 The contractor shall provide at his own cost suitable weighing, surveying and leveling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 

advance from laboratory, approved by the Engineer-In-Charge. Nothing extra shall be payable on this 
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account. 

9 The contractor shall take instructions from the Engineer-In-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 

buildings, roads, compound wall, services etc are to be constructed. 

10 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be in 

relation to the levels and locations, given in the Architectural and plumbing drawings. 

11 The contractor shall give performance test of the entire installation(s) as per the standing specifications 

before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for 

the test, 

12 Any cement slurry added over base surface (or) for continuation of concreting for better bond is 

deemed to have been built in the items and nothing extra shall be payable (or) extra cement considered 

in consumption on this account. 

13 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 

brought to site. 

14 The work shall be carried out in accordance with the Architectural drawings and structural drawings. 

Before commencement of any item of work, the contractor shall correlate all the relevant architectural 

and structural drawing issued for the work, nomenclature of items, specifications etc. and satisfy 

himself that the information available there from is complete and unambiguous. The figures & the 

written dimensions of the drawing shall supercede the measurement by scale. The discrepancy, if any, 

shall be brought to the notice of the Engineer-In-Charge for immediate decision before execution of the 

work. The contractor alone shall be responsible for any loss or damage occurring by the 

commencement of work on the basis of any erroneous and or incomplete information and no claim, 

whatsoever shall be entertained on this account. 

15 The contractor should submit the shop drawing of staging and shuttering for approval of Engineer-in-

charge before actually commencing the execution of work under the item. Nothing extra shall be 

payable on this account. 

16 All material shall only be brought at site as per programme finalized with the Engineer-In- Charge. Any 

pre delivery of the material not required for immediate consumption shall not be accepted and thus not 

paid for. 

17 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion 

of the work being performed by other contractors) or by the Engineer-In- Charge and shall as far as 

possible arrange his work and shall place and dispose off the materials being used or removed so as not 

to interfere with the operations of other contractor or he shall arrange his work with that of the others in 

an acceptable and coordinated manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

18 PROGRAMME  CHART:  

18.1 The Contractor shall prepare an integrated programme chart for the execution of work, showing clearly 

all activities from the start of work to completion, with details of manpower, equipment and machinery 

required for the fulfillment of the programme within the stipulated period or earlier and submit the 

same for approval of the Engineer-In-Charge within 15 days of the issue of letter of acceptance for the 

contract. 

18.1.1 The work has to be completed in stages as indicated in the milestone under schedules and the 

programme should be prepared in such a manner to achieve these milestones as indicated therein or 

earlier. 

19 The programme chart should include the following:- 

a) Descriptive note explaining sequence of various activities. 

b) Network (PERT / CPM / BAR-CHART) preferably in MS Project, which will indicate 

resources in financial terms, manpower and specialized equipment for every important stage. 

c) Programme for procurement of materials by the contractor. 

d) Programme of procurement of machinery / equipments having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 
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contractor. 

20 If at any time, it appears to the Engineer-In-Charge that the actual progress of work does not conform to 

the approved programme referred above, the contractor shall produce a revised programme showing the 

modifications to the approved programme by additional inputs to ensure completion of the work within 

the stipulated time. 

21  The submission for approval by the Engineer-In-Charge of such programme or the furnishing of such 

particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. 

This is without prejudice to the right of Engineer-In- Charge to take action against the contractor as per 

terms and conditions of the agreement. 

22 Notwithstanding the feet that the contractor will have to pay to the labourer and other staff engaged 

directly or indirectly on the work according to the provisions of the labour regulations and the 

agreement entered upon and/or extra amounts for any other reason. 

23 Progress and Monitoring of work:  

Contractor shall give the Engineer-in-charge on the 10
th
 day of each month, 4 hard copies and one on 

soft copy (CD) of progress report of the work done during the previous month. Such progress report 

will include the project progress summary, work progress (planned v/s. actual), PERT chart, milestone 

status, financial progress status, manpower deployment status, important materials consumed, materials 

at site at the beginning of the month of report, materials consumed during the month and the balance 

quantities at the end of month and photographs of important activities as well as showing progress of 

the work.  

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by the 

contractor at his own expense. The contractor shall not store materials or otherwise occupy any part of 

the site in a manner likely to hinder the operation of such services. In case temporary 

supporting/shifting of such services is required to facilitate the work, the contractor at no extra cost 

shall do the same. 

No extra claim for extension of time shall be admissible. 

24 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings 

and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage 

and breakage during the period of installations and thereafter till the building is physically handed over 

to the department. No extra payment shall be made on this account. 

25 SAMPLE OF MATERIALS: - 

All materials and fittings brought by the contractor to the site for use shall conform to the samples 

approved by the Engineer-in-charge which shall be preserved till the completion of the work. If a 

particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 

used after getting the same approved from Engineer-In-Charge. Wherever brand / quality of material is 

not specified in the item of work, the contractor shall submit the samples as per list of preferred makes 

given in the tender document / particular specifications for approval of Engineer-In-Charge. For all 

other items, materials and fittings of ISI Marked shall be used with the approval of Engineer-In-

Charge. Wherever ISI Marked material /fittings are not available, the contractor shall submit samples 

of materials / fittings manufactured by firms of repute conforming to relevant specifications or IS codes 

and use the same only after getting the approval of Engineer-In-Charge. To avoid delay, contractor 

should submit samples as stated above well in advance so as to give timely orders for procurement If 

any material, even though approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost 

26. The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 

material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-charge & 

contractor shall be bound to replace / remove such sub-standard / defective work immediately. 

27. BIS marked materials except otherwise specified shall be subjected to quality test besides testing of 

other materials as per the specifications described for the item/material. Wherever BIS marked 

materials are brought to the site of work, the contractor shall, furnish manufacturer's test certificate or 

test certificate from approved testing laboratory to establish that the material procured by the contractor 

for incorporation in the work satisfies the provisions of specifications relevant to the material and / or 
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the work done. 

BIS marked items (except cement & steel for which a list of approved manufacturers has been 

mentioned separately) required on the work shall also be got tested but only important tests, which 

govern the quality of the product shall be carried out as decided by the Engineer-In-Charge. The 

frequency of such tests (except the mandatory test) shall be 5% of the frequency as specified in BIS. 

For mandatory test, frequency shall be as specified in the CPWD Specifications 1996 Vol.1 to VI with 

correction slips 1 to 18. 

For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then 

tests shall be carried out as per decision of Engineer-in-Charge. 

28.      The contractor shall render all help, and assistance in documenting the total sequence of this project by 

carrying out photography, slides, audio-video recording, preparation of data & preserving the same in 

CD etc. The same shall be submitted every month to Engineer-in-Charge. Nothing extra shall be 

payable to the contractor on this account. 

29. The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 

30. The contractor shall procure the required materials in advance so that there is sufficient time for testing 

of the materials and clearance of the same before use in the work. Any pre delivery of the materials not 

required for immediate consumption shall not be resorted to. 

31. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods, 

earthquake or any other natural causes whatsoever during execution of work except as otherwise 

provided elsewhere in the tender document. The contractor at his own cost will make the damages to 

the work good and no claim on this account shall be entertained. 

32. For construction works which are likely to generate malba / rubbish to the tune of more than a tempo / 

truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his 

own cost to the notified specified dumping ground and under no circumstances these shall be stacked / 

dumped even temporarily, outside the construction premises. 

32.1    The contractor shall establish a laboratory at site of batch mix plant to test the coarse aggregate, fine                 

aggregate, water, sand, cement etc.  

32.2     All incidental expenditure including security, construction of cement godown, access roads, 

arrangement of water, electricity etc. to be incurred or anticipated by the agency for arranging, 

installing and operation of Batch Mix Plant shall be deemed to have been included in his quoted rates 

and no claim whatsoever will be tenable on this account   

33. CONDITION FOR G.S.T:  

 

G.S.T. including surcharge as applicable on date of receipt of tender will be recovered from the 

contractor.  

 

34.       CONDITIONS FOR CEMENT & STEEL 

34.1 Contractor has to produce manufacturers test certificate for each lot of cement & steel procured at site. 

34.2 Conditions for Cement ï Ordinary Portland Cement 43 Grade  

34.2.1 The contractor shall procure 43 grade ordinary Portland cement conforming to IS 8112/Portland 

Pozzolana Cement conforming to IS:1489 (Part-I) as required in the work, from reputed manufacturers 

of cement such as ACC, Ultratech, Vikram, Shree Cement, Ambuja, Jaypee Cement, Century Cement 

& J.K. Cement or from any other reputed cement Manufacturer having a production capacity not 

less than one million tonnes per annum as approved by Engineer-in-Charge.  
The tenderers may also submit a list of names of cement manufacturers which they propose to use in 

the work. The tender accepting authority reserves right to accept or reject name(s) of cement 

manufacturer(s) which the tenderer proposes to use in the work. No change in the tendered rates will be 

accepted if the tender accepting authority does not accept the list of cement manufacturers, given by the 

tenderer, fully or partially. The supply of cement shall be taken in 50 kg. bags bearing manufacturer's 

name and ISI marking. Samples of cement arranged by the contractor shall be taken by the Engineer-

in-charge and got tested in accordance with provisions of relevant BIS codes. In case the test results 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

Special 
Conditions 

 

87 

indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, the 

same shall stand rejected, and it shall be removed from the site by the contractor at his own cost within 

a week's time of written order from the Engineer- in-charge to do so. 

34.2.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by the 

Engineer- in- charge. The cement godown of the capacity to store a minimum of 2000 bags of cement 

shall be constructed by the contractor at site of work for which no extra payment shall be made. 

34.2.3 Double lock provision shall be made to the door of the cement godown. The keys of one lock shall 

remain with the Engineer-in-Charge or his authorized representative and the keys of the other lock shall 

remain with the contractor. The contractor shall be responsible for the watch and ward and safety of the 

cement godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-

in-Charge at any time. 

34.2.4 The cement shall be got tested by the Engineer-in-charge and shall be used on the work only after 

satisfactory test results have been received. The contractor shall supply free of charge the cement 

required for testing including its transportation cost to testing laboratories. The cost of tests shall be 

borne by the contractor/Department in the manner indicated below: 

(a) By the contractor, if the results show that the cement does not conform to relevant BIS codes. 

(b) By the Department, if the results show that the cement conforms to relevant BIS codes. 

34.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be 

worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions 

laid therein. In case the cement consumption is less than theoretical consumption including permissible 

variation, recovery at the rate so prescribed shall be made. In case of excess consumption no 

adjustment need to made. 

34.2.6 The cement brought to the site and the cement remaining unused after completion of the work shall not 

be removed from site without the written permission of the Engineer-in-charge. 

34.2.7 The damaged cement shall be removed from the site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge or the Engineer-in-charge shall get it removed at the cost 

of the contractor. 

 

34.3     CONDITIONS FOR STEEL IN RCC WORKS: - TM T STEEL REINFORCEMENT BARS ï Fe 

500 

34.3.1  The contractor shall procure TMT bars of Fe415/Fe415D/Fe500/Fe500D/Fe550/Fe550D grade (the 

grade to procured is to be specified) from primary steel producers such as SAIL, Tata Steel Ltd., 

RINL, Jindal Steel & Power Ltd. and JSW Steel Ltd. or any other producer as approved by CPWD 

who are using iron ore as the basic raw material/input and having crude steel capacity of 2.0 Million 

tonnes per annum and above. 

 

 In case of non-availability of steel from primary producers the NIT approving authority may permit use 

of TMT reinforcement bars procured from steel producers having Integrated Steel Plants (ISPs) 

using iron ore as the basic raw material for production of crude steel which is further rolled into 

finished shapes in-house having crude steel capacity of 0.5 Million tonne per annum and more. 

 In case of non-availability of steel from Primary Producers as well as ISPs then the NIT approving 

authority may also permit use of TMT reinforcement bars procured from secondary producers. In such 

cases following conditions are to be stipulated in the NIT by NIT approving authority. 

 (a) The grade of the steel such as Fe 415/Fe 415 D/ Fe 500/Fe 500 D/Fe 550/Fe 550 D or other grade 

to be procured is to be specified as per BIS 1786-2008. 

 (b) The secondary producers must have valid BIS licence to produce HSD bars conforming to IS 1786 : 

2008. In addition to BIS licence, the secondary producer must have valid licence from either of the 

firms Tempcore, Thermex, Evcon Turbo & Turbo Quench to produce TMT Bars. 

 (c) The TMT bars procured from Primary Producers and ISPs shall conform to manufacture's 

specifications. 

 (d) The TMT bars procured from secondary producers shall conform to the specifications as laid by 

Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 
 (e) TMT bars procured either from Primary Producers, ISPs or secondary producers, the specifications 

shall meet the provisions of IS 1786:2008 pertaining to Fe 415/Fe 415 D/ Fe 500/Fe 500 D/Fe 550/Fe 

550 D or other grade of steel as specified in the tender (while preparing NIT the grade of the steel to be 

specified) 
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34.3.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of 

all supplies of steel brought by him to the site of work. 

34.3.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this 

regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 

does not conform to the specifications as defined under para (1)(d) & (1)(e) above, the same shall stand 

rejected, and it shall be removed from the site of work by the contractor at his cost within a week time 

or written orders from the Engineer-in-Charge to do so. 

34.3.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as 

decided by the Engineer-in-charge. 

34.3.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent 

their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different sizes 

and lengths shall be stored separately to facilitate easy counting and checking. 

34.3.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length 

shall be cut from each size of the bar at random, and at frequency not less than that specified below: 

 

Size of bar For Consignment below 100 Tonnes For Consignment abvoe 100 Tonnes 

Under 10 mm dia 

bars 

One sample for each 25 tonnes or part 

there of 

One sample for each 40 tonnes or 

part there of 

10 mm to 16 mm 

dia bars 

One sample for each 35 tonnes or part 

there of 

One sample for each 45 tonnes or 

part there of 

Over 16 mm dia 

bars 

One sample for each 45 tonnes or part 

there of 

One sample for each 50 tonnes or 

part there of 

 

34.3.7 The contractor shall supply free of charge the steel required for testing including its transportation to 

testing laboratories. The cost of tests shall be borne by the contractor. 

34.3.8 The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as 

provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 

procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein. In 

case the consumption is less than theoretical consumption including permissible variations recovery at 

the rate so prescribed shall be made. In case of excess consumption no adjustment need to be made. 

34.3.9 The steel brought to site and the steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

34.3.10In case contractor is permitted to use TMT reinforcement bars procured from ISPs or secondary 

producers then 

 (1) Reduction in the base price of TMT reinforcement bars shall also be indicated under schedule 

'F', along with the base price. 

 (2) The rate of providing & laying TMT reinforcement bars as quoted by the contractor in the 

tender shall also be reduced by Rs. ééé per kg. (The rate of reduction shall be same as 10.1 

above converted to per kg plus Contractor's Profit and Over Heads as applicable) (currently 

15%) 

 (3) The rates under 10.1 & 10.2 shall be specified by NIT approving authority at the time of issue 

of NIT for steel from ISPs and secondary producers separately. 

34.3.11 Documentation: The contractor shall submit original vouchers from the manufacturer for the total 

quantity of steel supplied under each consignment to be incorporated in the work. All consignment 

received at the work site shall be inspected by the Engineer-in-Charge along with the relevant 

documents before acceptance. The original vouchers and Test Certificates shall be defaced by the 

Engineer-in-charge and kept record in the site office with cross-reference to the control number 

recorded in the steel acceptance register. The entire quantity of all steel items shall be also be suitably 

recorded in the Measurement Book for record purposes as not to be abstracted, before incorporation in 

the work and shall be signed by the Engineer-in-Charge and the contractor. 

35. ENGAGING SPECIALISED AGENCIES FOR WORKS: - 

35.1 The Contractor shall engage if not in houses expertise with prior approval of Engineer-in-charge 
specialized agency having adequate technical capability and experience of having executed at least one 

work of similar items of equal or more magnitude or two works of similar items of minimum 60% 

magnitude work for executing the following items of the work. 

i) Electrical Works/ Mechanical works. 

ii)  Any other specialized item required at work. 
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35.2 The Specialized agency for the work shall be got approved from the Engineer-In -Charge well before 

actual commencement of the item of work. The contractor shall submit the list of Specialized agencies 

proposed to be engaged by him alongwith necessary performance certificates within 30 days from the 

date of issue of acceptance letter to substantiate technical capability and experience of the agency for 

prior approval of the 

Chief Engineer. 

35.3  The conditions of approval of specialized agency shall be final and binding on the contractor and he 

shall comply such conditions of approval. 

36. Defect liability:  

 The contractor liability shall have a defect liability period of 12 months from the final date of operation 

of facility, shall be limited to rectification of defects including replacement of parts etc.. The decision 

of Engineer-in-charge shall be final and binding in this regard. 

 

37. With each Running Bill, the details of test carried out shall be submitted by the contractor as per 

proforma given below: - 

PROFORMA FOR TESTS CARRIED OUT  

NAME OF THE WORK :       DIVISION/: EE(Projects) 

AGREEMENT NO. & DATE :     SUB-DIVISION: A.E. ((Projects) 

 

 

SI. 

No. 

Item Quantities 

as per 

agreement 

Frequency as 

per 

specification 

No. of 

tests 

required 

R.A. 

bi l l  

No. 

Upto date 

quantity 

No. of 

tests 

required 

No. of 

tests 

actually 

done 

Remarks 

1 2 3 4 5 6 7 8 9 10 

Signature of Contractor 

38. With each running bill the contractor shall submit the list of technical personnel employed by him 

as per   Schedule óFô. 

 

39. On completion of work, the contractor shall submit at his own cost four prints of ñas builtò 
drawings to the Engineer-In-Charge. These drawings shall have the all the relvant information. 

 

In case contractor fails to supply these ñas built drawingò, recovery @ Rs. 10,000/- each for such set of 

drawings shall be made from the contractor final bill. 

 

40   In case of flats, angles, joist etc. steel need in the work shall be measured as per design or as 

authorized by the engineer-in-charge.  

 

41   Time is essence of work.  

 

42. Work will not be carried out on Sunday and Holiday without the approval of Engineer-in-Charge. 

a. The Engineer- in- charge shall be at liberty to get the work inspected through C.T.E or any 

other agency appointed by the Govt. of India or the Municipal Corporation of Delhi and the 

result of their finding will be binding on the contractor.  

b.  Final bill  shall  be paid  to  the  contractor  only  after  effecting  recoveries  based on  

C.T.Eôs observations and/or any other agency appointed by Municipal Corporation of Delhi 

or otherwise.  

 

43  The  work shall be  carried  out as per  C.P.W.D.  specifications 2009 volume I  to  VI  with upto  

date  correction slips and revised CPWD specification  2009 for mortar, cement concrete and RCC  
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with up to date correction slips except where otherwise specified in the description item given in 

the schedule of quantities  applicable. In the absence of all, the sound engineering practices as per 

decision of Engineer ïinï Charge shall be final.  

 

44   The rates of different items of work shall apply to all heights & depths unless otherwise specified.  

 

45   The general rules, directions and conditions of contract etc. as circulated alongwith up to date 

correction    slips and amendments shall be applicable.  

 

46  The contractor shall be responsible for correctness/ genuineness of all the documents what so ever  

submitted by the contractor.  

 

47   The contractor will not have any claim in case  of delay  by  the  department  in  removal  of  trees  

or  shifting, raising, removing of telephone, or electric line (over head or under  ground) water or 

sewer line or  any other structure, if any, which may come in the way of the work. However, 

suitable extension of time can be granted to cover such delays, as provided in terms of contract.  

 

48   The samples of  the  various materials to  be used/supplied for  the  work shall have to  be got tested 

from the North DMC  Laboratory  or any other  Laboratory  at  the  discretion  of the  Engineer-in-

Charge  and result  of the same  shall  be  binding  on  the  contractor.  Cost  of  samples  including  

packaging,  sealing,  transportations, loading and unloading etc. will be borne by the Contractor. The 

cost of testing will be borne by the contractor if sample are sent to Lab other than the North DMC 

Lab.  All test carried out in respect of materials etc. by North DMC                                                                                                                                                                                                                                                        

Laboratory will be free of charges, if sample are found as per specification but the testing charges 

will be borne/recovered from the contractor if the sample will be found below the specification.  

 

49   If the rates quoted by the lowest tenderer are found abnormally low the payment to the contractor 

for the work shall only be made after inspection by the Quality Control Cell at different stages and 

these findings shall be final and binding on the contractor. All the testing charges from the 

independent laboratory shall be borne by the contractor.  In case,  the  lowest  contractor  fails  to  

commence/complete  the  work  within  the  stipulated period,  the  contractor  shall  be  liable  for  

disciplinary  action  as  per  the  provision  of  the  enlistment rule/instruction issued from time to 

time.  

 

                50     PROVISION OF BARRICADING & DISPLAY OF CAUTIONARY BOARDS.  
 

a) The excavation work will not be taken up in a reach of more than 50 metre in length at a time.  

b) The  excavated  site  will  be  protected  by  providing  proper  barricading  of  MS sheets as 

per the  drawings and direction of Engineer in charge  . The barricading  will  be  continuous 

and  in  line  in  the  entire length  of  excavation  and  in  cross-direction  at  the  ends.    

c)  Proper cautionary boards will be displayed at a place 100 meter before the site of work. The 

cautionary boards will be painted with luminous paint.  

d) The  entire  work  of  providing  barricading  and  provision  of  cautionary  boards  

painting/repainting red and white strips will be to the entire satisfaction of Engineer-in-Charge.  

The contractor  shall  properly  maintain  the  barricading  and  cautionary  boards  during  the  

execution  of  the work.  

e) Red flags during day time and red lights during night hours will be displayed by the contractor 

at site as per instructions of Engineer-in-Charge. Nothing extra shall be paid on this account.  

 

51   No claim on account of damage caused by due to rains or any other natural  calamity during the  

execution of  work will be entertained.  

 

52  INTER STATE: MIGRANT WORKMEN:  
In case of the contractor engaged for recounts interstate said Act in the matter of registration, 

license, wages, rates and other conditions for facilities of a service of interstate migrant workmen of 

the contractor no comply with  the provisions  of  the  said  act  in  case  any  default  is  committed  

in  this  regard  by  or  on  behalf  of  the contractor, the contractor shall be personally liable for the 

consequence arising from such a default. 

53   The contractor will take all precautions to avoid any accident during the execution of the work. He 
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will also be responsible to all damages caused due to any accident during the execution of the work.  

 

54   3
rd

 PARTY CHECKING  
 The 3

rd
 party quality assurance/audit will be carried out by IITs, or any other agency as decided the 

Engineer-in-Charge. The decision of Engineer-in-Charge in this regard shall be final and binding on 

the contractor. The 100% of the work carried out by the contractor shall be subjected to checking by 

the above mentioned agency apart from the NORTH DMC officers. 3
rd
 Party quality assurance / 

audit charges shall be borne by the contractor. All necessary field/lab test (s) as per  ORT&H/ IRC/ 

CPWD/ Internal specifications shall be carried out, for which dully equipped Lab shall be provided 

by the contractor at his own cost or from the following designated Labs:  

a) IITs 

b) Sriram Institute for Industrial Research 

c) National Testing House, Ghaziabad 

d) Regional Testing Center (NR), Okhla. 

 

The testing charges of the above said labs shall be borne and paid by the contractor.  

 

 

55 Unless otherwise provided in the schedule of quantities the rates tendered  by  the  contractor  shall  

be  all inclusive  and  shall  apply  to  all  heights  lifts,  leads  and  depths  of  the  building  and  

nothing  extra  shall   be payable on this account, payment for centering, shuttering however, if 

required to be done for height greater than 3.5M shall be admissible at rate arrived at in accordance 

with clause 12 of the agreement, if not already specified.  

 

 56   The  contractor  shall  make  his  own  arrangements  for  obtaining  electric  connection  (if  

required)   and  make necessary payments directly to the department concerned.  

 

57  Some restrictions may be imposed by the security staff etc. on the  working  and  for  movement  for  

labour materials etc. The contractor shall be bound to follow all such restrictions / instructions and 

nothing extra shall be payable on this account.  

 

58 
 (a)The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rule and regulations and pay all fees and charges 

which he may be liable. 

 (b)  The contractor shall coordinate, liaison and obtain all necessary clearances / approvals in 

respect of system installations from concerned statutory authority. 

 (c) The cost of diesel required for testing and commissioning of D.G. sets to the satisfaction of 

Engineer-in-charge shall be inclusive in the quoted rates by the bidder. 

 

59 The  structural  and  architectural  drawings  shall  at  all  times  be  properly  correlated  before  

executing  work. However, in case of  any  discrepancy in  the  in items given in  the  schedule 

of quantities appended  with the tender and Architectural drawings related to the relevant item, 

the former shall prevail  unless otherwise given in writing by the Engineer in charge.  

 

60 The contractor shall bear all incidental charges for cartage, storage and safe custody of materials 

issued by department.  

 

61 The contractor shall have to make approaches to the site, if so required and keep them in good 

condition for transportation of labour and materials as well as inspection of works by the 

Engineer in charge. Nothing extra shall be paid on this account.  

 

62 No payment will be made to the contractor for damage caused by rains, or other natural 

calamities during the execution of the works and no such claim on this account will be 

entertained.  

 

63 All   Reinforced Cement Concrete work shall be machine batched, machine mixed and machine 

vibrated design mix of specified grade.  The contractor shall install on site-batching plant of 

requisite capacity for production of concrete. The department will facilitate to made available 
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the land required for installation of plant etc, if available. 

 

64    Various  factory  made  materials  shall  be  procured  from  reputed  and  approved  

manufacturers  or  their authorized  dealers. In this regard the decision of Engineer in charge 

shall be final and binding.  

 

65   The  terms  machine batched, machine mixed  and machine vibrated  concrete  used  elsewhere  

in agreement shall  mean  the  concrete  produced  in  concrete  batching  and  mixing  plant  

and  if  necessary  transported  by transit  concrete  mixers,  placed  in  position  by  the  

concrete  pumps,  tower  crane  and  vibrated  by  surface vibrator /needle vibrator / plate 

vibrator, as the case may be to achieve required strength and durability.  

 

66 Wherever work is specified to be done or material procured through specialized agencies, their  

names shall be got approved well in advance from Engineer in charge. Failure to do so shall not 

justify delay in execution of  work.  It is suggested  that  immediately  after  award  of  work,  

contractor  should negotiate with  concerned specialist agencies and send their names  for 

approval to Engineer in charge. Any material procured without prior approval of Engineer in 

charge in writing is liable to be rejected.  Engineer in charge reserves right to get the materials 

tested in laboratories of his choice before final acceptance. Non-standard materials shall not be 

accepted.  

67  The construction joints shall the provided in predetermined locations only as decided by 

Engineer in charge. The cost of shuttering for these construction joints shall be included in 

item of Concrete work / RCC work and nothing extra shall be payable on this account to the 

contractor. 

 

68    The contractor shall invariably prepare the samples of finishing items as per direction of 

Engineer-in-charge. The contractor shall proceed with further finishing items only after getting 

the samples of these items approved in writing from Engineer-in-charge. No extra claim 

whatsoever beyond the payments due at agreement rates will be entertained from the 

contractor on this account. 

 

69 The Contractor shall during the progress of the works, provide, erect and maintain at     his own 

expense temporary workshops and stores etc. as required to, for proper and efficient execution 

of the works. Nothing extra shall be paid on this account. 

 

 

              SPECIAL CONDTIONS FOR BUILDING WORK  
 The work will be carried out as per CPWD Specifications Vol. 1 to 6 of 1996 and revised 

CPWD Specification 2009 for Mortar, Cement Concrete & RCC with upto date Correction slips issued 

till date of submission of tender. In case these are silent then relevant BIS Codes will be applicable and 

in case those are silent then the decision of Engineer-in-Charge will be final and binding. 

 

1.    The contractor shall take in hand joinery work immediately after the award of work. The frames and 

shutters shall not be painted, oiled or otherwise treated or fixed in position before these are 

approved by the Engineer-in ïCharge or his authorized agent in writing.  

 

2.     The  contractor  shall  keep  himself  in  touch  with  the  progress of  building  work  to  regulate  

the  progress  of sanitary work accordingly.  

 

3.    The samples of sanitary fittings, pipes and specials, manhole covers and frames, footrests gratings, 

bib cock, stop cocks etc. shall be got approved from Engineer ïin ïCharge before using them in 

work.  

4.    In place of galvanized telescoping flush pipe, GI flush pipe of same diameter  will be used and 

nothing extra will  be paid on this account.  

5.    The cost of cutting holes and making good the same is included in the items of providing and fixing 

in pans, floor traps and connecting pipes between the trap or the floor and the soil or waste pipe.  
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SPECIAL CONDITION FOR ROAD WORK  
 

1.   Ministry of Road Transport and Highway specification contained in the book specification for Road 

&  Bridge works. Fourth revision 2001 along with I.R.C codes mentioned therein with amendments 

revisions till date of receipt of tenders will be followed. In case, it is silent on any of the item then 

prevailing C.P.W.D. specification will   be  applicable  .In  case  these  specifications  detailed  

above  are  silent,  then  relevant  BIS  code  will  be applicable. In case all these are silent then the 

decision of the Engineer-in-Charge will be final.  

 

2.   Surplus earth cut from sub grade formation may be used for binding material if found suitable 

inappropriate  

proportion with red bajri to obtain the required plasticity index as per specifications.  

 

3.   The rates of laying stone aggregate taken in the schedule of quantity includes the laying of blinding 

/binding material i.e. stone aggregate, & red bajri etc. Nothing extra will be paid for lying of stone 

screening. The mode of measurement will remain as given in the nomenclature of the item.  

 

4.   The premix will be mixed in mechanical mixer. Aggregate and bitumen will be heated to the 

required temperature as directed by the engineer-in-Charge.  

 

5.   The  surplus  earth  wherever  required  to  be  disposed  off  will  be  dumped  at  the  site  as  

instructed  by  the Engineer-in-Charge.  
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PARTICULAR CONDITIONS OF THE CON TRACT  
 

1. In case of discrepancy between the nomenclature of items, specifications, and/or drawings, the 

following order of precedence shall be followed. The relevant codes/specifications and other 

standards shall include corrections/amendments issued up to the last day of issue of tender. Order 

of Precedence: In the case of discrepancy between the schedule of quantities the specifications 

and/or drawings etc. the following order of preference shall be observed. i) Nomenclature of items 

including the scope of work as given in Schedule of Quantities, in conformity with the Particular 

specifications, special conditions and other provisions of this tender. ii) All relevant IRC Codes 

and Approved Drawings. iii) MORT&H specifications for Road & Bridge works. iv) All relevant 

IS Codes. v) CPWD specifications. vi) International standards and accepted international practices 

as approved by Engineer-in-Charge. vii) Sound Engineering Practice as per directions of the 

Engineer-in-Charge and manufactures specifications. Note: Clause 8.1 of the Conditions of the 

Contract of General Conditions of Contract stands modified as above. If there are varying or 

conflicting provisions made in any document forming part of the contract, the Engineer-in-Charge 

shall be the deciding authority with regard to the intention/interpretation of the tender and his 

decision shall be binding without any reservations. 

 

2. The contractor is not to vary or deviate from the approved drawings, specifications, stipulation, 

conditions of tender document or instructions or execute any work of any kind what so ever unless 

so authorized by the Engineer-in-Charge in writing. If compliance with the Engineer-in-Charge's 

aforesaid order involves extra work, and/or expense beyond that involved in the execution of the 

contract work, then unless the same were issued in consequence of some breach of this contract on 

the part of the contractor (s), the latter shall be entitled to be paid the price of the said work to be 

valued as provided in this tender document as per relevant clause. 

 

3. Setting Out All setting out activities concerning establishment of bench marks, center line pillars 

for etc.  including all materials, tools, plants, equipments, theodolite and all other instruments, 

labour etc. required for performing all the functions necessary and ancillary thereto at the 

commencement of the work, during the progress of the work and till the completion of the work 

shall be carried out by the contractor. After completion of survey work, the contractor shall submit 

the survey plan including details such as existing levels, existing buildings, centerline and width of 

all carriageways and any other details as asked for. The survey plan shall be got approved from 

Engineer-in-Charge before start of work. The contractor shall carry out true and proper setting out 

of the work under the supervision of authorized representatives of the Engineer-in-Charge and 

shall be responsible for the correctness of the positions, levels, dimensions and alignments of all 

parts of the structure. If at any time, during the progress of the work, any error appears or arises in 

the position, level, dimensions or alignment or alignment of any part of the work, the contractor on 

being asked to do so by the Engineer-in-charge, shall rectify such error to the entire satisfaction of 

the Engineer-in-Charge. The supervision and/or checking by the Engineer-in-Charge or his 

authorized representatives shall not relieve the contractor of his responsibility for the correctness of 

any setting out of any line or Ievel. The contractor shall carefully protect and preserve all bench 

marks, pegs and pillars provided for the setting out of works. All materials and workmanship shall 

conform to the relevant specifications mentioned in the tender documents. 

 

4. The contractor shall provide & erect barricading abutting the panels with each other (Without 

leaving any gap in between) as per approved drawing without hindering the traffic as per direction 

of Engineer-in-Charge. All management (including watch and ward) of barricades shall be the full 

responsibility of the contractor. The barricades shall be removed only after completion of the work 

or part of the work as per direction of Engineer-in-Charge. The temporary warning lamps shall be 

installed at all barricades during the hours of darkness and kept lit at all times during these hours. 

 

5. The contractor or his representative should always be available at the site of work to take 
instructions from departmental officers and ensure proper execution of work. No work should be 

done in the absence of authorized representative. 

 

6. The structural and other drawings for the work shall, at all times, be properly correlated before 

executing any work and no claim whatsoever shall be entertained in this respect. 
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7. It will be sole responsibility of the contractor to pay full royalty at the prevalent rates and all other 

incidental expenditure shall have to be paid by the contractor on all the boulders, metal, shingle, 

earth, sand, bajri etc, collected by him for the execution of the work direct to the concerned 

Revenue Authority of the State or Central Government. His rates are deemed to include all such 

expenditure and nothing extra shall be paid. 

 

8. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawings and figured 

dimensions in preference to the measured ones. Special conditions shall be followed in preference 

to General Conditions/clauses of the contract. Particular specification shall be followed in 

preference to General specifications applicable to the contract. 

 

9. The right to carry out the work either in conformity with or in a manner entirely different from the 

terms of this tender document that may be considered the most suitable before or subsequent to the 

receipt of tenders due to exigencies of work is reserved with the Engineer-in-Charge. 

 

10. The contractor shall be responsible for making a detailed schedule for all the activities related to 

the project and get it approved within 20 days after issue of letter of acceptance and strictly adhere 

to the same for the timely completion of the project work. 

 

11. On the basis of project scheduling (Microsoft Project Management Software/CPM), the contractor 

shall also indicate month- wise requirements of materials and other resources to be procured by 

him under the terms and conditions of the contract. The contractor shall suitably update, the above 

mentioned detailed programme month wise, keeping in view the actual progress of work vis-a-vis 

the original scheduling, if necessary. However, the total time specified is not to be exceeded. The 

job mix formula shall be got approved within one month from the date of start. 

 

12. The approval of the above programme by the Engineer-in-Charge shall not absolve or relieve the 

contractor of any of his responsibilities to complete the whole of the works by the prescribed time 

or extended time, if any. 

 

13. Drawings to be kept at Site Two complete sets of the drawings as approved by the department shall 

be kept by the contractor at the site and same shall at all reasonable time be available for inspection 

and use by the Engineer-in-Charge and the representative of the Engineer-in-Charge and any other 

person authorized by the Engineer-in-Charge in writing. 

 

14. Night Work For completing the work in time, the contractor might be required to work in two or 

more shifts (including night work) and no claim whatsoever shall be entertained on this account, 

notwithstanding the fact that the contractor will have to pay to the labourers and other staff 

engaged directly or indirectly on the work according to the provisions of the labour regulations and 

the agreement entered upon and/or extra amounts for any other reason. None of the permanent 

works shall be carried out during night or on authorized public holidays without the permission in 

writing of the Engineer-in-Charge except when the work is unavoidable or require continuity of 

operation beyond normal working hours in which case the contractor shall intimate the Engineer-

in-charge reasonably in advance for arranging supervision. Nothing extra will be paid on this 

account. 

 

15. Existing Services Existing drains, pipes, electricity cables, overhead wires and telephone cables, 

sewer lines, water lines and similar services encountered in the course of the execution of the work 

shall be protected/maintained against the damage by the contractor. The contractor shall not store 

materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such 

services. In case temporary shifting/supporting of such services is required to facilitate the work, 

the contractor at no extra cost shall do the same. The decision of the Engineer-in-Charge in this 
regard shall be final and binding. All works pertaining to services including rerouting/diversion of 

services, routine testing, installation etc., completed in one or more than one process shall be 

subject to examination and approval to each stage thereof by the Engineer-in-charge or concerned 

department as would be notified by the Engineer-in-charge or his authorized representative when 

such stage is ready. In default of such notice the Engineer-in-charge shall be entitled to appraise 
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the quantity and extent thereof and the decision of Engineer-in-Charge or his authorized 

representative in this regard shall be final and binding. For utilities, which are required to be 

removed or, permanently shifted to new position, in the opinion of the Engineer-in-charge, shall be 

removed/shifted by the contractor in consultation with the service provider agency. Payment for 

this shall be made as per terms and conditions of the contract. No claim for delay or otherwise due 

to above reasons shall be entertained on this account. 

 

16. No work shall be covered or put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the contractor shall afford full opportunity for examination of such 

services before these are permanently installed or extended thereof as per site requirement. 

 

17. The detailed programme of construction shall have specific reference to the quantum of 

shuttering/staging etc. to be deployed by him. In furnishing such details, the tenderer shall specify 

the type and quantum of such items available with him and type and quantum of such items to be 

purchased by him for the above mentioned work separately. 

 

18. The contractor is to submit detailed programme of work, with regard to all activities of the erection 

of staging, shuttering and form work, concreting (as the case may be), release of shuttering, 

methodology for foundation & erection of parking structure etc. thereby to arrive at time required 

to complete the work in stipulated time and the total shuttering/staging to be deployed by the 

contractor on the job to satisfy the department of his arranging required shuttering/staging material 

to complete all items or the work of parking facility in a stipulated period of time. 

 

19. The contractor shall make his own arrangements for obtaining electric & water connection(s) if 

required and make necessary payment directly to department concerned. The department will 

however make all reasonable recommendations to the authority concerned in this regard. 

 

20. The contractor shall maintain in good condition all work till the completion of entire work allotted 

to him. The contractor is to be held responsible for and to make good all injuries, damages and 

repairs, rendered necessary by fire, rain, traffic, floods or other causes. Engineer-in-Charge shall 

not be held responsible for any claims for injuries to persons/workmen or for structural damage to 

property happening from any neglect, default, want of proper care or misconduct on the part of the 

contractor or of any one of his authorised representatives in his employment during the execution 

of the work. The compensation, if any, shall be paid directly to the department/authority/persons 

concerned, by the contractor at his own cost. 

 

21. The contractor shall finalise the diversion plan of traffic for different stages of construction in 

consultation with the Engineer-in-Charge and submit the same to Delhi Traffic Police. The 

contractor shall be responsible for obtaining the approval from Traffic Police for diversion of 

traffic. Any modification as suggested by the Traffic Police shall be carried out by the contractor 

without any extra cost to the department. 

 

22. All arrangements for traffic diversion during construction including maintenance thereof shall be 

considered as incidental to the work and contractor's responsibility and nothing extra shall be 

payable to him in this respect except for construction of diversion roads (only), as stipulated in the 

scope of work. 

 

23. Safety, Health and Environment Over and above the provisions made in Safety Code (part of 

General Conditions of contract) the following will also be applicable: In respect of all workmen 

directly or indirectly employed in the work for the performance of the contractor's part of this 

agreement, the contractor shall at his expense arrange for the safety provisions as per Indian 

Standard Safety codes for all facilities in connection there with as below. In case the contractor 

fails to make arrangement and provide necessary facilities, he shall be liable to pay compensations 

prescribed in this tender document for each default and in addition the Engineer-in-charge shall be 

at liberty to make arrangement and provide facilities as aforesaid and recover the cost incurred on 

that behalf from the contractor, and no claims what so ever shall be entertained. Details regarding 

some special provisions to be followed by contractor are as follows:  

a) Usage of quality Personal Protection Equipments (PPEs) through approved vendors. PPEs 

would include amongst others the following items: Safety Helmets. Hearing Protection. 
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Respiratory Protection. Eye Protection. Protective Gloves. Safety Footwear. High Visibility 

Clothing (Jacket) with approved Logo All the items should be got approved before issued to the 

use in the work and should have NORTH DMC Logo as per the size approved. The contractor 

shall provide all the PPE (Personnel Protective Equipment) and safety appliances required to 

carry out the job to all the workmen deployed by the contractor and also ensure that his 

workmen use those PPE and safety appliances while on the job. The contractor shall not pay 

any cash amount in lieu of PPE to the workers/subcontractors and expect them to buy and use 

during work. If the contractor fails to ensure provision of safety appliances and its workmen do 

not use the PPE and safety appliances as needed for safe working, the Engineer ¡Vin-Charge of 

his representatives may ask the contractor to stop the work and comply with safety requirements 

first. The contractor shall at all time maintain a minimum of 10% spare PPEs and safety 

appliances and properly record and show to the Engineer-in-Charge during the inspections. 

Failing to do so shall invite appropriate compensations as per the provisions.  

b) Working At Height Contractor shall ensure that work at height is properly planned for any 

emergencies and rescue appropriately supervised, and carried out in a manner, which is 

reasonably practicable safe. Contractor shall ensure that work at height is carried out only when 

the weather conditions do not jeopardise the health or safety of persons involved in the work. 

Guardrail, Toe-board, Barrier or similar collective means of protection shall be of sufficient 

dimensions, of sufficient strength and rigidity for the purposes for which they are being used, 

and otherwise suitable. Working Platform shall be of sufficient dimensions to permit the safe 

passage of persons and the safe use of any plant or materials required to be used and to provide 

a safe working area-having regard to the work being carried out there. Possess a suitable surface 

and, in particular, be so constructed that the surface of the working platform has no gap through 

which a person, material or object could fall and injure a person. A working platform and any 

supporting structure shall not be loaded so as to give rise to a risk of collapse or to any 

deformation, which could affect its safe use. Strength and stability calculations for scaffolding 

shall be carried out by the contractor. The dimensions, form and layout of scaffolding decks 

shall be appropriate to the nature of the work to be performed and suitable for the loads to be 

carried and permit work and passage in safety. A personal fall protection system designed for 

use with an anchor shall be securely attached to at least one anchor, and each anchor and the 

means of attachment thereto shall be suitable and of sufficient strength and stability for the 

purpose of supporting any foreseeable loading. Suitable and sufficient steps shall be taken to 

prevent any person falling or slipping from a personal fall protection system. Any other steps in 

the opinion of engineer-in-charge suggested will also be taken in Protection system Only metal 

ladders shall be allowed. Any surface upon which a ladder rests shall be stable, firm, of 

sufficient strength and of suitable composition safely to support the ladder so that its rungs or 

steps remain horizontal, and any loading intended to be placed on it. A ladder shall be so 

positioned as to ensure its stability during use. A suspended ladder shall be attached in a secure 

manner and so that, with the exception of a flexible ladder, it cannot be displaced and swinging 

is prevented. No interlocking or extension ladder shall be used unless its sections are prevented 

from moving relative to each other while in use.  

 

c) Lifting appliances and gears. The contractor shall maintain a register for record of 

examinations and test details of all lifting appliances. This register should also contain a 

system of identification of all tools and tackles, its date of purchase, safe working load etc. 

Contractors can utilize the services of any competent person as defined in Factories Act, 1948 

and approved by Chief Inspector of Factories with the permission of the Employer. Automatic 

safe load indicators Every lifting appliances and gears like cranes, hydras etc, if so constructed 

that the safe working load may be varied by raising or lowering of the jib or otherwise shall be 

attached with an automatic indicator of safe working loads approved by Bureau of Indian 

standards / International certifying bodies which gives a warning lo the operator and arrests 

further movements of the lifting parts. Qualification of operator of lifting appliances and of 

signaler etc The contractor shall not employ any person to drive or operate a lifting machine 

like crane, hydra etc whether driven by mechanical power or otherwise or to give signals to 

work as a operator of a rigger or derricks unless he is above twenty-one years of age and 

possesses a valid heavy transport vehicle driving license as per Motor Vehicle Act and Rules 

and is absolutely competent and reliable, possesses the knowledge of the inherent risks 

involved in the operation of lifting appliances by undergoing a formal training at any 

institution of national importance and is medically examined periodically. 
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d) Site Electricians Electrician / Other Electrical Personnel The contractor shall engage qualified 

and competent electricians and other electrical personnel while working for safe execution of 

contract. The electricians and other electrical personnel must possess requisite certificate 

issued from competent authority. Using exposed naked loose joints, inserting of bare wire into 

socket, improper grounding for appliances, exposed circuits on work place etc. shall not be 

permitted. Rating of fuses and circuit brakers used for protection of circuit should be 

coordinated. Flexible cords with the conductor cross sectional area smaller than 1.5mm2 

should not be used. Socket outlets, plugs and cable coupler should be of the water splash proof 

type, so minimum IP44 panel boards are required in construction sites. Overhead cabling 

should provide for a minimum ground clearance of at least 5.2 metres. The contractor shall 

employ qualified, full time Electricians / Electrical Supervisors to maintain his temporary 

electrical installation. Use approved perimeter markings to isolate restricted areas from 

designated work areas and entryways. Erect them before work begins and maintain them for 

the duration of work. Approved perimeter marking must be Install red barrier tape printed with 

the words 'DANGER-HIGH VOLTAGE' approximately 1 to 1.5 meter above the floor or work 

surface or Install a barrier of yellow or orange synthetic rope 1 to 1.5 meter from the floor with 

standard danger signs. Any steps suggested by Engineer-in-charge should be complied with by 

the contractor. 

 

e) Welding and Cutting Gas cylinders in use should be kept upright on a custom-built stand or 

trolley fitted with a bracket to accommodate the hoses and equipment or otherwise secured. 

The metal cap should be kept in place to protect the valve when the cylinder is not connected 

for use. Non-return value and Flashback arrester shall be fixed at both end of cylinder and 

torch Domestic LPG cylinders shall not be used for Gas welding and Cutting purpose. DCP or 

CO2 type Fire Extinguisher not less than 5 kg shall be fixed at or near to welding process zone 

in an easily accessible location. Fire Extinguisher should confirm to IS 2190: 1992. Welding 

grounds and returns should be securely attached to the work by cable lugs, by clamps in the 

case of stranded conductors, or by bolts for strip conductors. The ground cable will not be 

attached to equipment or existing installations or apparatus. 

 

 

f) Fire prevention, protection and fighting system The contractor shall provide, maintain and 

arrange for periodical checking or adequate numbers of fire extinguishers of appropriate type 

and other facilities (e.g. sand buckets, asbestos covering etc.) in fire prone areas. The 

contractor shall ensure at a construction site is provided with fire extinguishing equipment 

sufficient to extinguish any probable fire at construction site. An adequate water supply is 

provided at ample pressure as per national standard. All fire fighting equipment is properly 

maintained and inspected at regular intervals of not less than once in a year by a competent 

person and record or such inspection and testing is maintained. Fire Extinguisher should 

confirm to IS 2190:1992. 

 

g) Excavation The contractor shall take all necessary measures during excavation to prevent the 

hazards of falling or sliding material or article from any bank or side of such excavation which 

is more than one and a half meter above his footing by providing adequate piling, shoring, 

bracing etc. against such bank or sides. An excavation reaching a depth or 1.2 meters (4 feet) 

or soil banks are greater than 1.5 meters (5 feet), suitable shoring shaIl be installed or the sides 

sloped back to a safe angle of repose. Adequate and suitable warning signs shall be put up at 

conspicuous places at the excavation work to prevent any persons or vehicles falling into the 

excavation trench. No worker should be allowed to work where he may be stuck or endangered 

by excavation machinery or collapse of excavations or trenches. 

 

h) Traffic Management The basic objective is to lay down procedures to be adopted by contractor 

to ensure the safe and efficient movement of traffic and also to ensure the safety of workmen at 

construction sites. All construction workers should be provided with high visibility jackets 

with reflective tapes. The guiding principles for safety in road construction zone are to i) Warn 

the road user clearly and sufficiently in advance. ii) Provide safe and clearly marked lanes for 

guiding road users. iii) Provide safe and clearly marked buffer and work zones iv) Provide 

adequate measures that control driver behavior through construction zones. The channelising 
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devices such as cones, traffic cylinders, yaps, drums are placed in or adjacent to the roadway to 

control the flow of traffic. All barricades should be erected as per the requirements of the 

employer, numbered, painted and maintained in good condition and also Barricade in-charge 

maintains a barricade register in site. Minimum one red light or red light blinker should be 

placed at the top of each barricade. The contractor shall ensure that all his construction 

vehicles plying on public roads (Like dump trucks, trailers, etc,) have proper license to ply on 

public roads from the State Transport Authority. Drivers holding proper valid license as per 

the requirements of Motor Vehicles Act shall drive these vehicles. The contractor shall not 

undertake loading and unloading at carriageways obstructing the free flow of vehicular traffic 

and encroachment of existing roads by the contractor applying the excuse of execution shall 

also not be permitted. 

 

 

i) Housekeeping Contractor shall ensure that a high degree of house keeping is maintained and 

shall ensure intra alia the following; All surplus earth and debris are removed/disposed off 

from the working areas to identified locations(s). Unused/surplus cables, steel items and steel 

scrap lying scattered at different places within the working areas are removed to identified 

locations. All wooden scrap, empty wooden cable drums and other combustible packing 

materials, shall be removed from work place to identified location. Roads shall be kept clear 

and materials like pipes, steel, sand boulders, concrete, chips and brick etc. shall not be 

allowed on the roads to obstruct free movement of men & machineries. Fabricated steel 

structural, pipes & piping materials shall be stacked properly for erection. Water logging on 

roads and construction site shall not be allowed. No parking of trucks/trolleys, cranes and 

trailers etc. shall be allowed on roads, which may obstruct the traffic movement. Utmost care 

shall be taken to ensure over all cleanliness and proper upkeep of the working areas. General 

House keeping shall be carried out by the contractor and ensured at all times at Work Site, 

Construction Depot, Batching Plant, Labour Camp, Stores and Offices. The contractor shall 

ensure a clean, hygienic and safe work place at all times by requiring workers to clean their 

work place after completion of their job. Proper and safe stacking of material is of paramount 

importance at yards, stores and such locations where material would be unloaded for future 

use. The storage area shall be well laid out with easy access and material stored stacked in an 

orderly and safe manner. Full height fence, barriers, barricades etc. shall be erected around the 

site in order to prevent the surrounding area from excavated soil, rubbish etc., which may 

cause inconvenience to and endanger the public. The barricades, specially those exposed to 

public shall be aesthetically maintained by regular cleaning and painting as directed by the 

Engineer-in-Charge. These shall be maintained in one line and level. The Contractor shall 

ensure that all his sub-contractors maintain the site reasonably clean through provisions related 

to house keeping. The Contractor shall make available toilet facilities for male and female 

workers if any, at site, so that the site surroundings are not sullied. The contractor shall 

hygienically maintain such facilities at all times. In case of non-compliance of any of above, 

the Engineer-in-Charge shall get it removed all unwanted materials at the risk and cost of the 

contractor. 

 

24. Engineer-in-Charge shall have full powers to send workmen and employee on the premises to 

execute fittings and other work not included in the contract. For whole operations the contractor is 

to afford every reasonable facility during ordinary working hours provided that such operations 

shall be carried on in such a manner as not to impede the progress of work included in this 

contract. 

 

25. The contractor shall conduct his work so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractors, piece workers or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose the operations of 

the other contractor's, piece workers, or of the Engineer-in-Charge. Contractor shall arrange his 

work with that of the others in an acceptable manner and shall perform it in proper sequence to the 

complete satisfaction of Engineer-in-Charge. 

 

26. The contractor shall assume all liability, financial or otherwise in connection with his contract and 

shall protect his work and save Engineer-in-charge from any damages and claims that may arise till 

certified completion of work. 
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27. Compliance of Laws The contractor shall keep himself fully informed of all Acts and Laws of the 

Central and state Government (i.e. National Capital Territory of Delhi) all local bye laws, 

ordinances, rules and regulations and all orders and decree of bodies or, tribunals having any 

jurisdiction or authority which in any manner affect those engaged or employed on the work or 

which in any way affect the conduct of the works. Contractor shall at all times, observe and 

comply with all such laws, ordinances, rules, regulations, orders and decrees, and shall give all 

notices and payout of his own money any fees or charges to which he may be liable. He shall 

protect and indemnify the NORTH DMC and its officers and employees against any claim or 

liability arising out of violations of any such law, ordinances, legislations, order or decree, whether 

by himself or by his employees & authorized representatives. 

 

28. Prevention of Nuisance and Pollution The contractor shall take all necessary precautions to prevent 

any nuisance or inconvenience to the owners, tenants or occupiers of adjacent properties and to the 

public in general and to prevent any damage to such properties, roads and any pollution of streams, 

environment and waterways. He shall make good at his own cost ant to the satisfaction of the 

Engineer-in-Charge, any damage to roads, paths, drainage, works or public or private property 

whatsoever caused by the execution of work or by traffic brought thereon by the contractor. All 

waste or superfluous materials shall be cleaned away by the contractor without any reservations 

entirely to the satisfaction of the Engineer-in-charge at no extra cost. 

 

29. No Waiving of Legal Rights and Powers The Engineer-in-Charge shall not be precluded or stopped 

from taking any measurements, and framing of estimates or detaining any certificates made either 

before or after the completion and acceptance of the work and payment, from showing the true 

amount and character of the works performed and materials furnished by the contractor and from 

showing that any such measurements, estimates or certificates untrue or incorrectly made and that 

Engineer-in-charge shall not be precluded or stopped from recovering from the contractor such 

damages as it may be sustained by reasons of his failure to comply with the terms and conditions of 

the contract. Neither the acceptance by the Engineer-in-Charge nor any payment for acceptance of 

the whole or any part of the work nor any extension of time nor any possession taken by the 

Engineer-in-Charge shall operate as a waiver of any portion of the contract or any power here in 

reserved or of any risk to damage. A waiver of any breach of the contract shall not be held to be a 

waiver of any other or subsequent breach. 

 

30. The contractor shall provide and bear all expense and charges for special or temporary service 

roads required by him in connections with access to the site (except for the purposes of diversion 

of traffic as directed by the Engineer-in-Charge), at no extra charges and his item rate or tendered 

cost shall deem to include the same. He shall alter, adopt or maintain the same as required from 

time to time or as directed by the Engineer-in-Charge. The Department (NORTH DMC) shall have 

right of way to this at all times and will not entitle the contractor to claim extra on this account. 

 

31. The intending contractor is expected to have a work shop facility available at site for 

fabrication/additions and alterations to the shuttering, or other allied works. It has to be indicated 

as to whether the workshop facilities shall be provided in house or is proposed to be sub-contracted 

locally. In both the cases tenderer is to give the details and number of equipments to be installed in 

the work shop for above mentioned work. 

 

32. In case of Plant & Equipments the advance may be granted to the contractor on production of non-

revocable bank guarantee of a Scheduled Bank in favour of Commissioner, NORTH DMC in the 

standard form along with prescribed affidavit form. Any of the items mentioned in SOQ/BOQ may 

or may not be operated. The engineer-in-Charge has the option to with draw the item if not needed. 

 

33. The contractor shall take into account the element of wastage/wastages those are likely to be there 

in all elements of the work for the flyover and quote his price, taking that into account. The 

contractor shall study the drawings enclosed with the tender documents, from the point of view of 

wastage/wastages which are likely to take place. It is hereby clarified that minimum number of laps 

in reinforcement bars, duly staggered, shall be provided and no claim for any wastage shall be 

entertained. 

 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

Particular 
Conditions of 

Contract 

 

101 

 

34. The contractor shall ensure all safety/protection measures required for deep excavation in 

accordance with standards approved by Engineer-in-Charge to protect the adjacent buildings and to 

keep the high intensity road traffic in operation on all the roads in accordance with the 

requirements of traffic police and any other authority which has jurisdiction over the area. The 

contractor shall protect the mock-ups erected during construction. The mock-ups will become part 

of landscaping works. In the case of any loss/damage of any kind, responsibilities of such 

loss/damage shall be that of the contractor. 

 

35. The drawings attached with the tender documents are indicative. The execution drawings may 

undergo changes. The drawings enclosed with the tender documents explain the concept and the 

complexity involved in the project. It is made clear that changes made in the execution drawings 

due to technical reasons in the opinion of Engineer-in-Charge shall be incorporated in the work 

within the quoted rate and nothing extra shall be payable for such changes. 

 

36. Plant and Equipment The contractor shall have to make his own arrangements for all required 

Tools and Plants. All constructional tools, plant and machineries provided by the contractor shall, 

when brought on to the site, be deemed to be exclusively intended for the construction and 

completion of the works and the contractor shall not remove the same or any part thereof (save for 

the purpose of moving it from one part of the site to another), without the consent in writing of the 

Engineer-in-Charge which shall not be unreasonably withheld. In case any T & P becomes out of 

order, contractor will arrange its restoration, replacement or any other arrangement so that the 

progress of work is not affected. Provisions for standby T & P should also be made by contractor 

for all important activities during execution. 

 

 

37. The tendered rates for work, unless specified otherwise, shall include the cost of all operations, 

labour, materials, de-watering and other inputs involved in the execution of the items. 

 

38. Unless otherwise specified, the rates for work shall be considered as inclusive of working in or 

under water and/or liquid mud and/or foul conditions including pumping or bailing out liquid mud 

or water accumulated in excavations during the progress of the work from springs, tidal or river 

seepage, rain, broken water mains or ,drains and seepage from subsoil aquifer. The rates tendered 

by the contractor shall be all inclusive and shall apply to all heights, depths, Leads and lifts. 

 

39. All work and materials brought and left upon the ground by the contractor or by his orders for the 

purpose of forming part of the works, are to be considered to be the property of Commissioner, 

Municipal Corporation of Delhi and same are not to be removed or taken away by the contractor or 

any other person without the special license and consent in writing of the Engineer-in-Charge, but 

the Commissioner, Municipal Corporation of Delhi is not to be, in any way, responsible for any 

loss or damage which may happen to or in respect of any such work or materials either by the same 

being lost or damaged by weather or otherwise. 

 

40. No claim for idle establishment & labour, machinery & equipments, tools & plants and the like, for 

any reason whatsoever, shall be admissible during the execution of work as well as after its 

completion. 

 

41. Stacking of materials and excavated earth including its disposal shall be done as per the directions 

of the Engineer-in-Charge. Double handling of materials or excavated earth, if required, shall have 

to be done by the contractor at his own cost. 

 

42. Other agencies working at site may also simultaneously execute the works entrusted to them and to 

facilitate their working, the contractor shall make necessary provisions e.g. holes, openings, etc. for 

laying/burying pipes, cables, conduits, clamps, hooks etc. as may be required from time to time. 
 

43. The work shall be carried out in such a manner so as not to interfere and disturb other works being 

executed by other agencies, if any. 

 

44. Any damage done by the contractor to any existing work or work being executed by other agencies 
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shall be made good by him at his own cost. 

 

45. The work shall be carried out in the manner complying, in all respects with the requirement of 

relevant rules and regulations of the local bodies under the jurisdiction of which the work is to be 

executed and nothing extra shall be paid on this account. 

 

46. On account of security consideration, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials and location of labour camp. The contractor 

shall be bound to follow all such restrictions and adjust the programme for execution of work 

accordingly. 

 

47. Nothing extra shall be paid for cartage of any material to the site of work. 

 

48. The contractor must take adequate precaution to ensure that no spillage of construction material 

takes place on to the carriageway. Failure to observe this will make the contractor liable to pay 

compensation as per relevant clause. The decision of Engineer-in-Charge in this regard shall be 

final and binding on the contractor. 

 

 

49. INDEMNITY BY CONTRACTOR  
Indemnity Against All Actions of Contractor: The contractor shall hold and save harmless and 

indemnify the NORTH DMC, from and against all actions, suits, proceedings, loss, costs, damages, 

charges, claims and demands of every nature and description brought or recovered against the 

NORTH DMC, by reason of any act or omissions of the contractor, his agent or his employees, in 

the execution of the works or in the guarding of the same. All sums payable by way of 

compensation under any of these conditions, shall be considered as reasonable compensation 

payable to the NORTH DMC, without reference to the actual loss or damage sustained, and 

whether or not any damage shall have been sustained. 

 

Indemnity Against All Claims of Patent Rights And Royalties. The contractor shall hold and save 

harmless and indemnify the NORTH DMC, his officers, agents, servants and employees from and 

against all claims and proceedings, for or on account of infringement by the contractor of copyright 

any patent rights design trademark or name, secret process, patented or un-patented invention, 

articles or appliances manufactured or used for or in claims, proceedings, damages, costs charges 

and expenses whatsoever in respect thereof or in relation thereto. Except where otherwise stated, 

the contractor shall pay all royalties, rent and other payments or compensation, if any for getting 

stone, sand, gravel, clay or other materials required for the works. 

 

50 DAMAGE TO NORTH DMC ¡¦S PROPERTY, PRIVATE PROPERTY AND LIFE  

The contractor shall be responsible for all risks to the works and for trespass and shall made good, 

at this own expenses, all loss or damage to the works themselves or to any other property of the 

NORTH DMC or the lives, persons and property of others from whatsoever cause in connection 

with works until they are taken over by the NORTH DMC in case the NORTH DMC is called 

upon to make good any such costs loss or damages, or to pay compensations, (including that 

payable under the provisions of workmenôs compensation Act or any statutory amendments 

thereof) to any person or persons sustaining damage as aforesaid by reason of any act, omission or 

negligence on the part of the contractor the amount of any costs or charges (including costs and 

charges in connection with legal proceedings), which the NORTH DMC may incur in reference 

thereto, shall be charged to the contractor. The NORTH DMC shall have the authority to pay or to 

defend or compromise any claim or threatened legal proceeding or in anticipation of legal 

proceedings being instituted consequent on the action or default of the contractor, to take such 

steps as may be considered necessary or desirable to ward off or mitigate the effect of such 

proceedings, as aforesaid. Any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the property of any such 

payment, defense or compromise, and the incurring of any such expenses shall not be called in 

question by the contractor. 

 

51 INSURANCE 
Requirements Before commencing execution of works, unless stated otherwise in the special 
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conditions of contract, it shall be obligatory for the contractor to obtain at his own cost stipulated 

insurance cover under the following requirements: a) Contractorôs all risk and Third Party Cover. 

b) Liability under the workmenôs compensation Act, 1923, Minimum Wages Act, 1948 and 

Contract Labour (Regulation and Abolition) Act, 1970. c) Accidents to staff, Engineers, 

Supervisors and others who are not governed by workmenôs compensation Act. d) Damage to 

material, machinery and works due to fire theft etc. e) Any other risk to be covered by insurance as 

may be specified by the employer in the special conditions of contract. 

 

POLICY IN JOINT NAMES OF CONTRACTOR AND EMPLOYER  
The policy referred to under above sub-clause shall be obtained in the joint names of the contractor 

and the NORTH DMC and shall inter-alia provide coverage against the following, arising out of or 

in connection with execution of works, their maintenance and performance of the contract. äÞ Loss 

of life or injury involving public, employee of the contractor, or that of NORTH DMC and 

Engineer, labour etc. äÞ Injury, loss or damage to the works or property belonging to public, 

government bodies, local authorities, utility organizations, contractors, NORTH DMC or others. 

 

CURRENCY OF POLICY  

The policies shall remain in force throughout the period of execution of the works and till the expiry 

of the maintenance period. The contractor shall, whenever called upon; produce to the engineer or 

his representative the various insurance policies obtained by him as also the rates of premium and 

the premium paid by him to ensure that the policies indeed continue to be in force. If the contractor 

fails to effect or keep in force or provide adequate cover in the insurance policies mentioned in sub-

clause 6.60 or any other insurance he might be required to effect under the contract, then in such 

cases, the NORTH DMC may effect and keep in force any such insurance or further insurance and 

the cost and expenses incurred by him in this regard shall be deductible from payments due to the 

contractor. 

 

52 a) The Bill of Quantities shall be read in conjunction with the complete tender 

document containing various sections. 

 

b) The rates and prices shall be quoted entirely in Indian Currency. 

 

 

53 The tenderer shall submit construction phasing cum diversion scheme, keeping in view conditions 

of site like heavy traffic volumes. The work shall be carried out as per construction phasing and 

diversion scheme approved by Engineer-in-Charge. Nothing extra will be paid on this account. 

 

54       Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their tenders as to the ground and sub-soil condition (as far as is practicable), the 

form and nature of the site, the means of access to the site, the accommodation they may require 

and in general shall themselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect their tender. A tenderer shall be deemed to have 

full knowledge of the site whether he inspects or not and no extra charges consequent upon any 

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging 

and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for 

workers and all other services required for executing the work unless otherwise specifically 

provided for in the Contract Document. Submission of a tender by a tenderer implies that he has 

read this notice and all other documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and local conditions and other factors 

having a bearing on the execution of the work.. 

 

55        If it is found that the tender is not submitted in proper manner or contains too many corrections or 

absurd rates or amounts, it would be open for the NORTH DMC to take suitable action against the 

tenderer including rejection of tender. 

 

56        The competent authority on behalf of the Commissioner, NORTH DMC does not bind himself to 

accept the lowest or any other tender and reserves to himself the authority to reject any or all the 

tenders received without the assignment of any reason. All tenders in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate etc. is put forth by the 
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tenderer shall be summarily rejected. 

 

57        Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

 

58  The competent authority on behalf of Commissioner, NORTH DMC reserves to himself the right 

of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 

same at the rates quoted. 

 

59  The contractor shall quote his rates keeping in mind the site conditions, specifications; terms & 

conditions, particular specifications and special conditions etc. and nothing shall be payable extra 

whatsoever unless otherwise specified.  

 

60         site visit The Tenderer is advised to visit and examine the site of work and its surroundings at 

his/their cost and obtain for himself on his own responsibility, all information that may be 

necessary for preparing the tender and entering into a contract. i) The Tenderer shall be deemed to 

have inspected the site and its surroundings before hand and taken into account all relevant factors 

pertaining to the site in the preparation and submission of the Tender. ii) The Tenderer(s) must get 

aquatinted with the proposed site for the work and study specifications and conditions carefully 

before tendering. The work shall be executed as per programme approved by the Engineer-in-

Charge. The site shall be made available in parts resulting in some unavoidable delays and the 

programme of construction shall be modified accordingly and the contractor shall have no claim 

for any extra cost or compensation on this account. Further amount being damages caused due to 

any reason whatsoever on account of Excepted Risks (Excepted risks are defined in clause 2.8 of 

General Conditions of Contract, Section-V) including natural calamities shall not be payable to the 

contractor in any manner at any time in lieu of the work in question. iii) A number of agencies / 

departments shall be working in this area. The successful tenderer shall work in close co-ordination 

with them and if there is some delay at any location for handing over the site or there is some 

unforeseen hindrance at any particular location, the successful tenderer shall modify their 

programme accordingly and nothing extra shall be payable on this account. 

 

61      The tenderer is expected to examine carefully all the contents of the tender documents including 

instructions, conditions of Contract, forms, terms and specifications and drawings and take them 

fully into account before submitting his offer. Failure to comply with the requirements as detailed 

in these documents shall be at the tendererôs own risk. Tenders which are not substantially 

responsive to the requirements of the tender documents will be rejected. 

 

62        The Standard specifications books like the Technical specifications of MORT&H and IRC and 

other codes and specifications (alongwith the correction slips / publication at the time of 

submission of tender) referred to in the Technical specifications or the special conditions shall not 

be issued alongwith the Tender documents, but shall be deemed to be integral part of the 

tender/contract though these are not signed by the tenderer. These specification books which are 

priced publications can be purchased by the tenderer/contractor from the respective departments 

separately. 
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Over all Design Parameters 

¶ The codes and standards applicable for the design of the Project / Project facilities are given below: 

Building Works and Electrical System  Road / Pedestrain Path Works 

I. Central public works Department 

Specification (CPWD) 

II . Bureau of Indian Standards (BIS) 

III . National Building Codes 

(NBC);and 

IV. CPWD  specification on fire 

fighting and fire alarm systems  

I. Indian Road Congress (IRC) codes and 

standards 

II . Delhi Building Byelaws, 1983 and Delhi 

Master Plan 2001 (on parking space) 

 

 

Electrical system shall be provided as per the following applicable codes: 

Sl.No. Code No. Application Details 

1 IS-10118 (Part I), 1982 Code of practice for selection, installation and 

maintenance of switch gear & control gear. 

2 IS-3646 (Part I), 1992 (Rev.-I) & 

part-II  

Guide for interior illumination 

3 IS-732, 1989 Rev.3 Electrical wiring system 

4 IS-3043, 1987 Code of practice for earthing 

5 IS-13032, 1992(Rev.2) MCB distribution boards for voltage up to and 

including 1000V AC 

6 IS-12640, 1988 Residual current operated circuit breakers 

7 IS-649, 1990 (Rev.-3) PVC insulated cabled for working viltage upto 

and including 1100 V AC 

8 IS- 9537 (Part-I), 1980 Conduits for electrical installations general 

requirements 

9 IS-10322 (Part-I), 1982 General requirements of luminaries 

10 IS-13118, 1991 Circuit breakers- general requirements  

11 IS-13947 (Part-III), 1993 Air break switches for voltage not exceeding 

1000V AC or 1200 V DC 

12 IS-1248 (All parts), 1983, 1984, 1993 Electrical direct acting instruments 

13 IS-2147, 1962 Degree of protection provided by enclosures 

for LV switch gear and control gear. 

14 National Electrical Code Part-4 

Appendix 

Recommended values of illumination and 

limiting values of glare index-Industrial 

Building (parking space Indoor and outdoor) 

 

c. Where the aforesaid are silent on any aspect, the following standards in order of preference shall be 

adopted in consultation with the independent Engineer, unless otherwise specified in this schedule: 

i) Euro norm standards En: 14010: 2003 for parking structure safety 

ii ) American National Standard Institute (ANSI) 

iii ) Building Officials and code administration of America (BOCA) 

iv) International standards organization (ISO) 

v) British Standards (BS) 

vi) National Fire Protection Association of America (NFPAA) 

vii ) Nation electric code of America (NEC) 

viii ) Safety code of mechanized parking garage equipment of America (ASA.A113.1) 

ix) American Society of testing materials (ASTM) 

x) International Society for Measurement and Control (ISA) 

xi) ISO 9000 

xii ) Occupation safety and Health Health administration of US. Department of Labour(OSHA). 

xiii ) Americans with Disability Act Accessibility Guidelines. 

xiv) American Association of State Highway and Transport officials (AASHTO) 
xv) American Society of Mechanical Engineers code on storage retrieval (S/R) machines and 

associated Equipment (ASME B30.13) 

xvi) National Mechanical code of America (NMC) 

xvii ) Suitable specification / standard devised by the Independent Engineer 

xviii ) Any other standard proposed by the concessionaire and approved by the independent Engineer.  
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d. The contractor shall provide illuminated signage in accordance with NBC/ IRC/ Norms at suitable 

locations within the parking facility. The scheme for signage shall be finalized in consultation with the 

independent Engineer.  

e. The concessionaire shall provide the fire safety arrangement as per National Building Codes/ DIS 

codes or any widely accepted international codes. 

f. The above mentioned specification / codes are indicative only, any other code / specification required 

for development for parking facility will be applicable even though not mentioned above. 

Structur al Design 

Load calculations and structural designs shall be as per relevant IS Codes including any revision or 

amendments there to. 

 

All parking spaces shall be paved to withstand vehicle loads and forces due to frequent acceleration and 

decelaration of vehicles. 

Fire Fighting System 

The contractor shall design and implement a comprehensive fire fighting system in consultation with 

the Delhi Fire Service Department. Fire fighting equipment shall be planned and installed as per 

relevant sections of NBC or any International norms. 
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Scope of work 

 

The work under this contract pertains supply, installation, erection, testing, and commissioning of Stack Parking 

(Puzzle type) System with technical specification described in the tender document. 

 

The tender shall be inclusive of cost of labor and material including wastage, tools and plants, setting 

equipments and transport, hoisting, setting, fitting and fixing in position complete in all respect, preparation of 

drawings etc., for the full execution and completion of work. It will also include working under all conditions at 

site, moisture, water, weather etc. and shall also be inclusive of all taxes including GST wherever applicable 

shall be paid by the contractor to the respective authority and no claim whatsoever will be entertained by the 

department. 

 

The quotation is to be submitted in Format - A based on tenderer own design in harmony with general 

arrangements as per drawings enclosed herewith. The scope of work will also include the following provisions: 

 

(i) Clearing of site before commencement of the work. 

 

(ii ) The complete design of the parking system including steel structure, RCC foundation, electrical and 

mechanical installations all complete duly approved by competent authority not below the rank of 

Superintending Engineer, NORTH DMC for their respective part. The design of the steel / civil 

structure has to be got checked from any of the IIT as per direction of Engineer ï in ï Charge. Nothing 

extra shall be paid on this account. Four sets of drawings and design shall be submitted by the 

contractor out of which one shall be returned to the contractor after approval.  (The general drawings 

enclosed with the tender documents are tentative and only for guidance of the tenderer).  The charges 

of IIT shall be borne by the firm.  

 

(iii ) Supply, installation, erection, Stack Parking (Puzzle type) System to accommodate minimum 100 

number of cars (actual parking spaces) with suitable steel structure frame work, motorized pallet 

having up/down and transverse movement with 2500 kg capacity complete with PLC and electrical 

installation etc. as per specification and direction of Engineer-in-Charge. The system shall be designed 

to accommodate cars of size 4800x1900x2000mm with maximum retrieval/parking time not more than 

90 seconds. All the structural steel should be of ISI mark & shall be finished and painted as per 

suitability and requirement. All the parking structure will have to be constructed above the Ground 

level. Nothing extra will be paid on account of additional number of parking slots required for the 

operation of the parking system.  

 

(iv) Reinforced Cement Concrete work in foundation with ready mixed concrete not less than M-25 grade 

including centering, shuttering, reinforcement, admixtures, grouting and vibrating to compact as per 

design complete. 

 

(v) The parking system will be covered by suitable P.V.C. / fiber sheet of standard make of thickness not 

less than 5 mm on all sides (except where I/O operation will be undertaken) and on the top so as to 

protect the system from dust, rain and climatic threats. The covering shall be aesthetic in appearance 

and got approved from Engineer-in-charge.  

 

(vi) The nomenclature of the item given in tender document gives, in general the work content but is not 

exhaustive i.e. does not mention all the incidental works required for complete execution of works.  

There are several incidental items, which are not mentioned in the Scope of Work of each item but will 

be necessary to complete the item in all respects. All the incidental works which are not covered in the 

scope of the work of the said items, but are necessary to complete the item shall be deemed to have 

been included in the rates quoted by the tenderer. No adjustment of rates shall be made for any 

variation in quantum of incidental works with respect to drawing and/or instruction of Engineer-in-

Charge as deviation in any such element of the work which is incidental to main items of work or are 

necessary to complete the item in all respects. Unless otherwise provided, work like centering, 

shuttering, concrete admixtures, grouting are not payable separately and the quoted rates of relevant 

RCC / PCC items shall be deemed to take into account all such works. 

 

(vii ) The scope includes the work of all the necessary electrical fittings, fixtures etc. for 

electrification of the parking, energy meter, lighting arrangement, arrangement of fans for operator etc. 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

Scope of 
Work 

 

108 

The Lighting of the parking shall be made by providing required number of Sodium Vapor Lamps for 

achieving a Lux level of 35 in parking complex. It shall also include all the necessary wiring, cable, 

earthling of the structure, necessary covering of the energy meter, motor etc. required for operating the 

puzzle parking system. 

 

 

(viii ) The contractor will also be required to operate & maintain the parking system for one year from the 

date of successful operation of the system as per the conditions mentioned. No payment shall be made 

to the contractor on this account. However during this period, the contractor shall be allowed to collect 

the parking charges from the users and revenue from advertisement (restricted up to 20 sqm area within 

the premises of the facility) in accordance with the terms mentioned in the agreement. 

 

(ix) The contractor will have to provide fire-fighting arrangements i.e. sprinkler system with 

underground/overhead water tank of required capacity and necessary pumping arrangement. The access 

at each floor level along with steel ladder will also be provided. The NOC in this regard shall be 

obtained from Delhi Fire Service Department & nothing extra shall be paid on this account. Bidder 

shall acquaint with fire fighting system and cost of providing arrangement is included in the main item. 

 

(x) The contractor will obtain the NOC from Traffic Police Department before operation of the system, if 

required and department will assist in the same. 

 

(xi) The contractor shall make arrangements for illumination and signages on the site as per approved 

design. 

 

(xii ) Bearing capacity of soil if required shall be got tested by the agency free of cost. 

 

(xiii ) Agency has to maintain and operate the system for the next one year for which no payment shall be 

made separately. 

 

 

Variation in Scope of Work 

 
The rates quoted by the tenderer in óFormat ï Aô will include all items described in the scope of work above. 

No extra payment shall be made in case the number of cars exceeds that mentioned in the scope. However, in 

case the scope is revised by the NORTH DMC for additional number of cars beyond that mentioned in scope, 

then the amount will be adjusted on plus side on pro-rata basis over the accepted rates. Similarly, in case the 

number of cars is reduced due to any reason the amount will be adjusted on minus side of pro-rata basis from 

the accepted rates. 
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OPERATION & MAINTENANCE AGREEMENT  

 

The successful bidder/contractor will be required to undertake operation and maintenance of the stack parking 

system as per the following terms: 

1. The contractor shall at all times maintain, keep in good operating condition, repair and renew, replace 

and upgrade to the extent reasonably necessary, the equipment, systems, and facilities. All maintenance 

and repair works shall be carried out in such a way as to minimize inconvenience to users of the Stack 

Parking. 

2. The contractor at all time ensure the power back up arrangement in working condition and in case of 

non-availability of electricity the system should be switched over to the DG set instantly. 

3. Duration of O&M Contract  

Initially the contract will be for duration of one years with effect from the date of successful operation 

of the parking system and nothing shall be paid during this period except collection of parking charges 

from the users. The contract shall be renewed after the expiry of one year, every year on mutual agreed 

terms, subject to the satisfactory completion in the preceding period upto maximum of 10 years from 

the date of operation.  

4. Authorization  for Revenue collection 

In order to subsidize the O&M expenses, the contractor shall be allowed to collect revenue from 

following sources during the initial period of one year of O&M: 

(a) Parking Charges. 

The contractor shall be required to ensure that the following parking charges / fee for various categories 

of vehicles shall be charged during the period of contract:- 

 

1 Car 

Per Hour (9:00 AM ï   9:00 PM) 

Rs. 20.00 for initial two hours of parking and 

subsequently Rs. 10.00 per hour 

 Subject to maximum of Rs. 50 (max.) per day for 8 hours and further 

extra  Rs 20/- per hour. 

2. Night Parking  Rs. 25 (max.) for 8 hours and extra Rs 20/- per 

hour. 

 

5. The contractor shall charge the parking charges only in conformity with the prescribed rates. The 

contractor shall maintain the accounts of the parking fee being charged for parking the vehicles and 

produce the same on demand by the NORTH DMC. 

6. The contractor shall pay the all the electric usage charges incurred on operation of the parking system. 

7. The contractor shall make arrangements for illumination and signages before the start of operation on 

the site as per design approved by the North DMC.   

8. General conditions: 

i. The contractor shall be responsible for making provisions of adequate lighting, general 

upkeep, cleanliness and hygiene of the site/premises round the clock including removal of 

water from the water logged portion(s), if any, due to rain, seepage etc. The contractor shall 

not be entitled to any remission whatsoever on this account. 

ii . The contractor shall not vend an article or allow an unauthorized vendor at the parking site. 
The contractor shall not permit washing/service/repair work of vehicles or nuisance of removal 

/ demolition of such encroachment, a fine of Rs. 5,000/- shall be imposed upon the contractor 

under relevant provisions of DMC Act. It will be the responsibility of the contractor not to 

allow unauthorized encroachments in the parking site during the currency of this contract 

otherwise the cost of demolishing such structure or for lawful eviction shall be charged from 
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the contractor. NORTH DMC will be at liberty to remove encroachments inside / around the 

parking site without notice.  

iii . The contractor shall in no case construct any temporary / permanent structure, moveable or 

immovable otherwise he will be liable to be prosecuted. The structure so constructed shall be 

liable to be demolished at the risk and cost of the contractor without notice. Besides, penalty / 

damage charges, as may be fined by the NORTH DMC, shall be imposed upon the contractor 

as per DMC Act, 1957. 

iv. The contractor shall be responsible for the safeguard & security of the parking system, 

equipments including the entire premises. 

9. The contractor shall maintain a complaint register, duly paged, at site and shall make it available to the 

users of the parking to note down the complaints. The NORTH DMC will have the right to check the 

complaint book as and when required. The complaint register will be kept properly and it shall be 

mentioned on the signboard about its availability. 

10. Ticketing system 

The contractor shall be required to use hand-held computers for issuing parking tickets to the users. The 

time of parking and vehicle number etc. shall be recorded to ensure proper and undisputed monitoring 

the duration of time of the vehicle parked for charging the parking fee from the users. 

11. Responsibility for damage/ loss to vehicles, accessories during parking etc. 

i. The contractor shall be liable and responsible for any theft of vehicle / accessories and the 

damages / losses caused to the vehicle during its parking at the site. NORTH DMC will not be 

responsible or liable on any account for the same and NORTH DMC will not be made a party 

to any such proceedings / litigation arising on this account. The contractor shall mandatorily 

have a consolidated insurance cover which will include the parking system, parking structure, 

cars to be parked etc. against loss, theft or damages etc. due to theft, riots, fire and or other 

natural accidents. The contractor shall pay the premium thereon regularly in insurance 

company and submit receipt to the NORTH DMC along with the Xerox copy of such 

insurance policy premium receipt for verification. Contractor will make good the losses, policy 

renewed on due time during the contract period, failing which his contract will liable to be 

cancelled / terminated. 

ii . The contractor shall be liable and responsible for any loss of life and / or physical harm to the 

public on account of negligence on the part of contractor in maintaining the site properly. The 

contractor shall ensure that all the exit gates are operational round the clock. 

iii . The contractor shall not cause any damage to the NORTH DMC property either by himself or 

through his employees or general public. The contractor shall repair immediately, at his own 

cost, the damages that may have been (if any) caused to the parking facility etc. as a result of 

negligence during; the parking of vehicles. The decision of Engineer-in-charge will be final 

and binding upon the contractor with regard to liability and quantum of damages to be paid by 

him. 

iv. The contractor shall be liable and responsible for any loss / damage caused in the parking or 

arising out of the parking sites and he shall indemnify and keep indemnified the NORTH DMC 

in respect of the losses or damages or expenses of litigation that the NORTH DMC may have 

to incur in connection with the parking sites. 

12. Transfer of facility to NORTH DMC : 

The contractor shall transfer the parking facility to NORTH DMC or its nominated agency, free and 

clear of any encumbrances on completion of or termination of contract, whichever is earlier subject to 

fulfillment of the following conditions: 
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i. The contractor shall to the extent possible assign to NORTH DMC or its nominated agency at 

the time of transfer all un-expired guarantees and warranties by contractors and suppliers and 

all live insurance policies. 

ii . All the due charges on account of electricity consumption, security and housekeeping and 

wages of employees have to be cleared by the contractor till the date of transfer. NORTH 

DMC shall not be liable for any due payment during the currency of contract. 

iii . During the two months period prior to anticipated transfer of the Facility the contractor shall 

provide such training services to the representatives and employees of NORTH DMC or its 

nominated agency to operate and maintain the Facilities efficiently and safely following such 

transfer. 

13. Penalty Clause  

In the event of violation of any condition, apart from termination of the agreement the contractor shall 

be liable to pay a penalty of Rs. 2500/- per day per violation subject to maximum of Rs. 50,000.00 (Rs. 

Fifty Thousand only) per month. If at any point of time, the amount of penalty imposed accumulates 

upto Rs. 20,000/-(Rs. twenty thousand only) and the contractor fails to deposit it within fifteen days of 

the date on which amount exceeds Rs. 50,000/- the action shall be initiated as per the provisions 

mentioned in this agreement. 

14. Termination of Agreement 

The NORTH DMC shall have the right to terminate the agreement and forfeit the performance 

guarantee for O&M, if the contractor commits any breach of any of the terms and conditions of this 

agreement. Further if the contractor at any time found indulged in overcharging / cheating or engaged 

in any kind of mal practices shall be liable to be blacklisted in which case his Performance Guarantee 

for O&M will be forfeited and agreement will be terminated.  

15. Performance Guarantee for O&M  Not applicable 

Contractor shall submit an  irrevocable  Performance  Guarantee  of  10% (Ten percent) of  the accepted 

lump sum amount at the expiry of one year of successful operation of parking facility in favour of 

Commissioner, NORTH DMC, in  addition to other deposits  mentioned elsewhere in the  contract  for  

his proper  performance on account of O&M for a period of remaining two years. This performance 

guarantee shall be released at the successful completion of O&M contractor after adjustment of dues, if 

any. 

16. Disputes 

(a) Any controversy or disputes arising out of this contract shall be referred to the Commissioner, 

NORTH DMC as Sole Arbitrator, or an officer nominated by the Commissioner, NORTH DMC. 

There shall be no bar on reference of disputes to the arbitrator or such an officer as so nominated by 

Commissioner, even though the said officer is an employee of the NORTH DMC or might have 

dealt with the matter earlier or expressed his opinion thereon. In case the arbitrator to whom the 

matter is originally referred is transferred or vacates his office or is unable to act for any reason, 

whatsoever, the Commissioner, NORTH DMC shall be competent to appoint another person as 

arbitrator who shall be entitled to proceed with the reference from the stage at which it was left by 

his predecessor. No person other than the one nominated by the Commissioner, NORTH DMC shall 

act as arbitrator. The decision of the arbitrator  appointed shall be final and binding on the parties. 

The limitation for filing claim for any dispute is 90 days from the expiry of the contract period and 

in case no claim is filed within this period, it shall be presumed that there is no claim. 

(b) Pending the submission of a dispute, controversy or claim to the officer appointed by the 

Commissioner, NORTH DMC and thereafter until the final decision of the officer appointed by 

the Commissioner, NORTH DMC, as the case may be, the contractor shall continue to perform all 

its obligations under this Agreement, without prejudice to a final adjustment in accordance with 

such decision. 
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Payment Schedule (Applicable for Part ñBò) 

 

S. No. Description of Items & Stages Percentage of accepted item 

Rates 

 

1. Design of foundation & steel structure and electric 

installations duly approved by competent authority and 

submission of drawings & design as required. 

5.00% 

2. Completion of foundation work. 5.00% 

3. Completion of installation/erection of parking structure for 

desired number of cars, complete in all respect as per scope of 

work including PLC etc. 

60.00% 

4. Completion of electrical installation, lighting, control panel 

including wiring & necessary fittings etc.. 

5.00% 

6. At the end of 30 days of successful operation.  15.00% 

7. At the end of 1 year of successful operation. 

 

10.00% 

 

Note: The payment between intermediate stages of each item shall be made on pro-rata basis as per satisfaction 

and decision of Engineer ï in ï charge. 
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CPWD FORM NO. 7 

 

SCHEDULES FOR  WORKS 

 

Name of Work:- Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab 

National Bank in C-15N/CLZ. 

 

SCHEDULE óAô 
 

Schedule of quantities     : Attached  

 

SCHEDULE óBô       : Nil  

(Materials to be issued to the contractor) 
 

 

SCHEDULE óCô      : Nil  

(Tools and plants to be hired to the contractor)  

 

 
SCHEDULE óDô     :  

Extra schedule for specific requirements/ documents for the work, if any 

1. Instructions to bidders 

2. General Conditions of contract with amendments 

3. Special Conditions 

4. Particular Specifications 

5. Scope of work         Index shown on page-4 

6. Guarantee Bonds 

7. List of preferred makes 

8. Performa for Cement / Steel Register 

9. Drawings  

 

SCHEDULE óEô     :   

Clause 10C     : Applicable- Modified in Special condition 

Clause 10CA     : Applicable- Modified in Special condition  

Clause 10CC     : Deleted 

  

SCHEDULE óFô     :   

 

Name of Work:- Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab 

National Bank in C-15N/CLZ. 

 

Estimated cost of work    : Rs.484.74 lakh 

Earnest Money                                                  :        Rs.9,33,150/- (details mentioned in the tender 

document) 

Performance Guarantee    :      Nil  

Security Deposit  :  A sum at the rate of 10% of the gross amount of the 

bill shall be deducted from each running bill of the 

contractor till the sum along with sum already 

deposited as earnest money will equal the amount 

of security deposit of 10% of the tendered value of 

the work (Bank guarantee is not to be accepted as 

security deposit). 

General Rules & Directions 

Officer inviting tender    : Executive Engineer (Project) Civil Line  Zone  

     North Delhi Municipal Corporation  

   Sindhora Kalan, Shakti Nagar, Delhi-110052 
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Definition 

(i)        Engineer-in-Charge   : Executive Engineer (Project) Civil Line Zone 

   North Delhi Municipal Corporation. 

 

(ii)    Accepting Authority   : Commissioner, NORTH DMC 

 

(iii)  Percentage on cost of materials and : NA  

labour to cover all overhead and profits 

(v)     Standard schedule of Rates   : DSR 2016 with upto date correction slips 

(vi) Department    : North Delhi Municipal Corporation 

 

(vii)  Standard NORTH DMC Contract Form : Form NORTH DMC A-33 & NORTH DMCA-34 

as modified & corrected upto date 

CLAUSE 1   

(i) Time allowed for submission of Performance 

guarantee from date of issue of letter of 

acceptance, in days. 

: N.A. 

 

(ii)  Maximum allowable extension beyond the 

period as provided in (i) above, in days. 

:        N.A. 

CLAUSE 2   

Authority for fixing compensation under 

clause 2 

: Superintending Engineer, Civil Line Zone, North DMC 

CLAUSE 2 A        Not applicable 

CLAUSES 5   

Number of Days from the date of issue of letter 

of acceptance/Work Order for reckoning date of 

start 

 21 days 

Time allowed for signing of agreement  14 days 

Time allowed for execution of work : 05 months (Time of completion shall be reckoned till the 

date of successful operation of parking facility)  

Authority to extend the contract and extension 

of time shall be issued under signature of 

: Executive Engineer (Project) Civil Line Zone, North Delhi 

Municipal Corporation. 

CLAUSE 6 & 6A  Applicable 

CLAUSE 10 B 

List of testing equipment to be provided by the 

contractor at site lab 

 Applicable 

As per CPWD specifications volume I to VI 2009 (with 

upto date correction slips),  

CLAUSE 10 (C) : Applicable 

CLAUSE 10 (CA) : Applicable  

CLAUSE 10 (CC) : Deleted 

CLAUSE 11   

Specification to be followed for 

execution of work 

: CPWD Specification 2009.  

Vol. I to VI (with upto date correction slips), revised 

CPWD specification 2009 for cement mortar, cement 

concrete and RCC work and specification attached with the 
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Tender  

CLAUSE 12:-  12,2 & 12.3   

Deviation limit beyond which clause 12.2 & 

12.3 shall apply  

: As decided by Competent Authority. 

CLAUSE 16   

Competent Authority for deciding 

reduced rates 

: As per power delegated by Commissioner, North DMC 

CLAUSE 17   

Contractor liable for damages, defects 

during maintenance period 12 months from the 

date of completion  

: Maintenance period is 12 months; security deposit will be 

released after One year from date commencement / 

completion. 

CLAUSE 36   

Minimum qualifications and experience required  

for technical representatives will be as under: 

Site Engineer 

  

 

Graduate Civil Engineer with 5 years experience 

Graduate Electrical Engineer with 5 years experience 

Graduate Mechanical Engineer with 5 years experience 

 

Recovery to be effected from the contractor in 

the event of non fulfilling the provisions of 

Clause 36 

 

 Rs. 25000/- per month for each engineer. 

 

Clause 42   

Variations permissible on theoretical 

quantities  

  

a) Cement  : 2% plus / minus 

b) Bitumen  : 2% plus / nil on minus side 

c) Steel  : 3% plus / minus  

d) All other materials : Nil  
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FORM óAô 

FINANCIAL INFORMATION  
 

1. Financial Analysis ï Details to be furnished duly supported by figure in balance sheet/profit and loss 

account for the last five years duly certified by the Charted Accountant, as submitted by the applicant 

to the Income Tax Department (copies to be attached). 

  

 

S. No. Years Gross Annual 

turnover  

Profit/Loss Remarks if any 

1     

2     

3     

4     

5     

 

 

 

 

 Signature of Charted Accountant with Seal    Signature of Bidder(s) 

 

 

 

 

 

 

 

Form ñBò 

FORM OF BANKERSô CERTIFICATE FROM A SCHEDULED BANK 

 

This is to certify that to the best of our knowledge and information that M/s./Sh. 

________________________ having marginally noted address, a customer of our bank are/is 

respectable and can be treated as good for any engagement upto a limit of Rs. _________________ 

(Rupees _____ ____ _____ _____ ______ ____ _ _ __  __________). 

 

This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 

 

 

(Signature) 

For the Bank 

 

 

NOTE (1) Bankers certificates should be on letter head of the Bank, sealed in cover addressed to 

tendering authority. 

(2) In case of partnership firm, certificate should include names of all partners as recorded 

with the Bank. 
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FORM-C 

 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST 

SEVEN YEARS ENDING PREVIOUS DAY OF THE LAST DATE OF 

SUBMISSION OF TENDERS. 

 
S. 

N

O.  

Name of 

work/ 

project 

and 

location  

Owner or 

Sponsori

ng 

organizat

ion 

Cost 

of 

work 

in 

crores 

of Rs.  

Date of 

comme

ncement 

as per 

contract  

Stipulate

d date of 

completi

on  

Actual 

date of 

completio

n 

Litigation / 

Arbitration 

cases 

pending & 

progress in 

detail* 

Name and 

Address/ 

Telephone 

No. of 

officer to 

whom 

reference 

may be 

made   

Remarks 

1 2 3 4 5 6 7 8 9 10 

 

* Indicate gross amount claimed and amount awarded by the arbitrator.  

Certified that the above list of work is complete and no work has been left out and that the information given is 

correct to my knowledge and belief. 

 

The completion certificate issued by the client as documentary proof should accompany this information.  

 

Signature & Seal: 

Company Address.  

Date. 
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FORM-D 

 

PROJECTS UNDER EXECUTION OR AWARDED  

 

S.N

O.  

Name of 

work/ 

project 

and 

location  

Owner 

or 

Sponsori

ng 

organiza

tion 

Cost 

of 

work 

in 

crores 

of Rs.  

Date of 

commenc

ement as 

per 

contract  

Stipulated 

date of 

completion  

Upto 

date 

percenta

ge 

progress 

of work 

Slow 

Progress if 

any and 

reasons 

thereof 

Name and 

Address/ 

Telephone 

No. of 

officer to 

whom 

reference 

may be 

made   

1 2 3 4 5 6 7 8 9 

 

Remarks 

10 

 

 

 

Certified that the above list of works is complete and no work has been left out and that the information 

given is correct to my knowledge and belief. 

 

 

 

 

Signature of Bidder(s) 
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FORM óEô 

 

PERFORMANCE REPORT OF WORKS RFERRED TO IN FORM ñCò & ñDò 

 

1. Name of work/project & location 

2. Agreement no. 

3. Estimated cost 

4. Tendered cost 

5. Date of start 

6. Date of completion 

i) Stipulated date of completion 

ii ) Actual date of completion 

7. Amount of compensation levied for delayed completion, if any 

8. Amount of reduced rate items, if any 

9. Performance Report 

 

(1) Quality of work   Very Good/Good/Fair/Poor 

(2) Financial Soundness   Very Good/Good/Fair/Poor 

(3) Technical Proficiency  Very Good/Good/Fair/Poor 

(4) Resourcefulness   Very Good/Good/Fair/Poor 

(5) General Behavior   Very Good/Good/Fair/Poor 
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FORM óFô (Not applicable) 

 

STRUCTURE & ORGANISATION  

 

1. Name and address of the bidder 

2. Telephone no./Telex no./Fax no. 

3. Legal status of the bidder (attach copies of original document defining the legal status) 

 

(a) An individual 

(b) A Proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation 

 

4. Particulars of registration with various Government Bodies (attach attested photocopy) 

 

 

Organization/Place of registration     Registration No. 

 

i) 

ii)  

iii)  

 

5. Names and titles of Directors and Officers with designation to be concerned with this work 

6. Designation of individuals authorized to act for the organization 

7. Was the bidder ever required to suspend construction for a period of more than six months 

continuously after he commenced the construction? If so, give the name of the project and reasons of 

suspension of work. 

8. Has the bidder, or any constituent partner in case of partnership firm, ever abandoned the awarded 

work before its completion? If so, give name of the project and reasons for abandonment 

9. has the bidder, or any constituent partner in case of partnership firm, ever been debarred/black listed for 

tendering in any organization at any time ? If so, Give details. 

10. Has the bidder, or any constituent partner in case of partnership firm, ever been convicted by the court 

of law? If so, give details. 

11. In which field of Civil engineering construction the bidder has specialization and interest? 

12. Any other information considered necessary but not included above. 

 

 

 

 

 

Signature of Bidder (s) 
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FORM 'H'  (Not applicable)   

           

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED AND 

CARRYING OUT THE WORK   

S.NO

. 

Name of Equipment Nos. Capacit

y or 

type 

Age Condition Ownership Status Current 

Locatio

n 

Remar

ks 

Presently 

Ownded 

lease

d 

To be 

purch

ased 

1 2 3 4 5 6 7 8 9 10 11 

  Earth Moving equipment                   

  1. Excavators (various sizes)                   

  

Equipment for hoisting and 

lifting                    

  1. Tower                   

  2. Builder's hoist                   

  Equipment for Concrete work                   

  1.Concrete batching plant                   

  2. Concrete pump                   

  3. Concrete transit mixer                   

  4. Concrete Mixer (diesel)                   

  5. Concrete mixer (electrical)                   

  6. Needle vibrator (electrical)                   

  7. Needle Vibraotr (Petrol)                   

  8. Table virator (Elect./petrol)                   

  Equipment for Building work                   

  1. Blcok making machine                   

  2. Bar bending machine                   

  3. Bar cutting machine                   

  4. Wood thickness planer                   

  5. Drilling machine                   

  6. Circular saw machine                   

  7. Welding generators                   

  8. Welding transformer                   

  9. Cube testing machines                   

  10. M S Pipes                   

  11. Steel shuttering                   

  12. Steel scaffolding                   

  

13. Grindling/polishing 

machines                   

  Equipment for road work                   

  1. Raod rollers                   

  2. Bitumen paver                   

  3. Hot mix plant                   

  4. Spreaders                   

  5. Earth rammers                   

  6. Vibratory road rollers                   

  Equipment for transportation                   

  1. Tippers                   

  2. Trucks                   
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  Pneumatic equipment                   

  1. Air compressor (diesel)                   

  De-watering equipment                   

  1. Pump (diesel)                   

  2. Pump (electric)                   

  Power Equipment                   

  1. diesel generator                   

  (any other plant/equipment)                   

           

           

        

Signature of 

Bidder(s)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 



 
Providing & Installing Multilevel Stack Car Parking at Mukherjee Nagar in front of Punjab National Bank in C-15N/CLZ 

Indemnity 
Bond  

 

124 

INDEMNITY BOND  

(TO BE TYPED ON A RS. 100 STAMP PAPER) 

We, M/s. ____________________________________________________________(the concessionaire/ 

contractor) shall indemnify the North Delhi Munic ipal Corporation against all loss and claims in respect 

of: 

1. Death or Injury to any person 

2. Loss or Damage to any property including works 

These may arise out of any consequences of the execution and completion of the works and remedying of 

all defects therein and against all claims, proceedings, damages, costs, charges or expenses in respect or 

in relation thereof. 

We shall also indemnify the Employer from all risks arising out of natural calamities, etc. 

 

 

(Signature by the Authorized Signatory of the Firm) 

Title of Office 

Name of Firm 

                                                             Date: 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 

The Agreement made this............................. day of .......................... Two thousand   ........................ 

between.......................... Son of........................... of............................ (Hereinafter called the Guarantor of the one 

part) and the Municipal Corporation of Delhi (hereinafter called the NORTH DMC of the other part) 

 

WHEREAS THIS agreement is supplementary to a contract (hereinafter called the Contract) dated....................... 

and made between the GUARANTOR OF THE ONE part and the NORTH DMC of the other part, whereby the 

Contractor interalia, undertook to render the buildings and structures in the said contract recited completely water 

and leak-proof. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will remain 

water and leak-proof for ten years from the date of giving of water proofing treatment. 

 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the 

structures completely leak-proof and the minimum life of such water proofing treatment shall be ten years to be 

reckoned from the date after the maintenance period prescribed in the contract. 

 

Provided that the Guarantor will not be responsible for leakage caused by earthquake or structural defects or 

misuse of roof or alteration and for such purpose: 

 

a) Misuse of roof shall mean any operation, which will damage proofing treatment, like chopping of firewood 

and things of the same nature, which might cause damage to the roof; 

b) Alteration shall mean construction of an additional Storey or a part of the roof or construction adjoining to 

existing roof whereby proofing treatment is removed in parts; 

c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

 

During thi s period of guarantee the guarantor shall make good all defects and in case of any defect being 

found render the structure water proof to the satisfaction of the Engineer-in-Charge at his cost and shall 

commence the work for such rectification within seven days from the date of issue of the notice from the 

Engineer-in-Charge calling upon him to rectify the defects failing which the work shall be got done by the 

Department by some other contractor at the GUARANTOR'S cost and risk.  The decision of the 

Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 
 

That if Guarantor fails to execute the water proofing or commits breach thereunder then the Guarantor will 

indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be 

incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 

supplementary agreement.  As to the amount of loss and/or damage and/or cost incurred by the NORTH DMC the 

decision of the Engineer-in-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor ..................... and by 

...................... and for and on behalf of the on the day, month and year first above written. 

 

SIGNED, Sealed and Delivered by OBLIGOR in the presence of 

 

1. ---------------------- 

 

2. ---------------------- 

 

 

 

SIGNED FOR AND ON BEHALF OF THE  

North Delhi Municipal Corporation , BY.................. 

 

in the presence of:- 

 

1. ------------------- 

 

2. ------------------- 
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INSERT ONE OF THE FOLLOWING SENTENCES WHICHEVER IS APPROPRIATE FOR ROPRIETARY 

CONCERNS 

 

Shri                             

OR  

FOR PARTNERSHIP CONCERNS 

 

M/s__________________________________________ a partnership firm with its office at 

___________________________________ (hereinafter called "The said Contractor" which expression shall 

unless the context requires otherwise include their respective heirs, executors, administrators and legal 

representatives), the name of partner being  

 

(i) Shri ___________________________________  

 S/O____________________________________ 

 

(ii)  Shri____________________________________  S/O____________________________________ 

 

FOR COMPANIES 

 

M/s______________________________________________ a company registered under the Companies Act, 

1956, and having its registered office at ___________________________ 

_______________________________in the state of ________________________(hereinafter called "The said 

Contractor" which expression shall unless the context requires otherwise include its administrators, successors, 

and assigns).  
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FORM OF BANK GUARANTEE TO SECURE A LUMPSUM ADVANCE 

 

 To 

 

  The North Delhi Municipal Corporation ,  

    

1.In consideration of the North Delhi Municipal Corporation (hereinafter called " the NORTH DMC 

" which expression shall unless repugnant to the subject or context include his successors and 

assigns) having agreed under the terms and conditions of Contract No.,------------------------dated 

------------------ made between * ------------------------------------------------ and the NORTH DMC in 

connection with ------------------------------------------------------------------- (hereinafter called  " the 

said Contract") to make at the request of the Contractor a lump sum advance of Rs ----

---------------- (Rupees __________________________) for utilizing it for the purpose of the 

Contract on his furnishing a guarantee acceptable to the NORTH DMC, we the ** -------------------

-- Bank Ltd. (hereinafter referred to as " the said Bank") a company under the Companies Act, 

1956 and having our registered office at ------------------ do hereby guarantee the due recovery by 

the NORTH DMC of the said advance with interest thereon as provided according to the terms 

and conditions of the Contract. We** ----------------- do hereby undertake to pay the amount due 

and payable under this Guarantee without any demur, merely on a demand from the NORTH 

DMC stating that the amount claimed is due to the NORTH DMC under the said Agreement.  Any 

such demand made on the ----------- shall be conclusive as regards the amount due and payable by 

the --------------- under this guarantee and the ---------- agree that the liability of the --------------- to 

pay the NORTH DMC the amount so demanded shall be absolute and unconditional 

notwithstanding any dispute or disputes raised by the Contractor and notwithstanding any legal 

proceeding pending in any Court or Tribunal relating thereto. However, our liability under this 

Guarantee shall be restricted to an amount not exceeding Rs------------ (Rupees 

________________________). 

 

1.   We** ---------------------- Bank Ltd.  Further agree that the NORTH DMC shall be the sole judge of 

and as to whether the said Contractor has not utilized the said advance or any part thereof for the 

purpose of the Contract and the extent of loss or damage caused to or suffered by the NORTH DMC 

on account of the said advance together with interest now being recovered in full and the decision of 

the NORTH DMC that the said Contractor has not utilized the said advance or any part thereof for 

the purpose of the Contract and as to the amount or amounts of loss or damages caused to or suffered 

by the NORTH DMC shall be final and binding  on us. 

 

  

3.We, the said Bank further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said Contract and till the 

said advance with interest has been fully recovered and its claims satisfied or discharged and till 

________ certify that the said advance with interest has been fully recovered from the said 

Contractor, and accordingly discharges this Guarantee subject, however, that the NORTH DMC 

shall have no claims under this Guarantee after ---------- years from the date of completion of the 

said Contract, as the case may be, unless a notice of the claim under  this Guarantee has been  

served on the Bank before the expiry of the said period of ---------- years in which case the same 

shall be enforceable against the Bank notwithstanding the fact that the same is enforced after the 

expiry of the said period of ....... years. 

 

4.The NORTH DMC shall have the fullest liberty without affecting in any way the liability of the 

Bank under this Guarantee or indemnity, from time to time to vary any of the terms and conditions 

of the said contract or the advance or to extend time of performance by the said Contractor or to 

postpone for any time and from time to time any of the powers exercisable by it against the said 

Contractor and either to enforce or forbear from enforcing any of the terms and conditions 

governing the said Contract or the advance or securities available to the NORTH DMC and the 

said Bank shall not be  released  from  its  liability under these presents by any exercise by the 
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NORTH DMC of the liberty with reference to the matters aforesaid or  by reasons of time being 

given to the said Contractor or any other forbearance, act or omission on the part of the NORTH 

DMC or any indulgence by the NORTH DMC to the said  Contractor or of any other matter or 

thing whatsoever which under the law relating to sureties would but for this provision  have  the 

effect of so releasing the Bank from its such liability. 

 

5.It shall not be necessary for the NORTH DMC to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the NORTH DMC may have obtained or obtain from the 

Contractor shall at the time when proceedings are taken against the Bank hereunder be outstanding 

or unrealized. 

 

6.We, the said Bank lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the NORTH DMC in writing and agree that any change in the constitution of 

the said Contractor or the said Bank shall not discharge our liability hereunder. 

 

 Dated this ................... day of ............... 

 For and on behalf of the Bank 

 ______________________  

 (Name and Designation). 

 

 The North Delhi Municipal Corporation accepts the above Guarantee. 

 

 For and on behalf of the North Delhi Municipal Corporation 

 Dated_____________  

  

 (Name and Designation). 

 

 Note : 

 

 *For Proprietary Concerns  

 

 Shri ----------------------------------------- son of ---------------------------------- resident of 

------------------------------------------------------------ carrying on business under the name and style 

of -------------------------------------- at ---------------------------------- (hereinafter called the said 

Contractor which expression shall, unless the context requires or otherwise include his heirs, 

executors, administrators and legal representatives). 

 

 *For partnership Concerns  

 

    1) Shri -----------------------------------------  son of------------------------------------- resident of------

------------------------------------------------------------------------------------ 

 

    2) Shri ---------------------------------------------------son of -------------------------resident of---------

--------------------------------------------------------------------------------- and carrying on business in 

co-partnership under the name and style of --------------------- at ------------------------------------ 

(hereinafter collectively called "the said Contractors" which expression shall unless the context 

requires otherwise include each of them and their respective heirs, executors, administrators, and 

legal representatives).  

 

 

 *For Companies  

 

 S/Shri-------------------------------------------------------  a Company under the Companies Act, 1956 

and having its registered  office at --------------------------------- in the State of ----------

----------------- (hereinafter called" the said  Contractor" which expression  shall unless the context 

requires otherwise include its successors and assigns). 

 

 ** Fill in name of the Bank   
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MODEL FORM OF BANK GUARANTEE BOND 

(For exemption from security deposit) 
 

1. In consideration of the North Delhi Municipal Corporation (hereinafter called ñNORTH DMCò) 

having agreed to exempt _________________ [hereinafter called ñthe said Contractor(s)ò] from 

the demand, under the terms and conditions of an Agreement 

No.______________________dated________made between ____________________ and 

_________________ for _________________ the work____________________ (hereinafter 

called ñthe said Agreementò) of security deposit for the due fulfilment by the said Contractor(s) of 

the terms and conditions contained in the said Agreement, on production of a bank Guarantee for 

Rs._____________________ (Rupees__________________ only), we_________________ 

(indicate the name of the Bank). (hereinafter referred to as ñthe Bankò) at the request of 

_________________ Contractor(s) do hereby undertake to pay to the NORTH DMC an amount 

not exceeding Rs_________________ on demand. 

 

2. We________________ do hereby undertake to pay _____________________ (indicate the name 

of the Bank) the amounts due and payable under this guarantee without any demur, merely on a 

demand from the NORTH DMC stating that the amount claimed is required to meet the recoveries 

due or likely to be due from the said Contractor(s). Any such demand made on the bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs.____________. 

 

3. We undertake to pay to the NORTH DMC any money so demanded not withstanding any dispute 

or disputes raised by the contractor(s) in any suit or proceeding pending before any Court or 

Tribunal relating thereto, our liability under this present being absolute and unequivocal. 

  

 The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such payment. 

 

4. We __________________ (indicate the name of Bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of the said Agreement and that it shall continue to be enforceable till all the dues of 

the NORTH DMC under or by virtue of the said Agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in-charge on behalf of the NORTH DMC certifies that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee. 

5. We _______________________ (indicate the name of Bank) further agree with the NORTH DMC 

that the NORTH DMC shall have the fullest liberty without our consent and without affecting in 

any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend time of performance by the said Contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the NORTH DMC 

against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to 

the said Agreement and we shall not be relieved from our liability by reason of any such variation, 

or extension being granted to the said Contractor(s) or for any forbearance act or omission on the 

part of the NORTH DMC or any indulgence by the NORTH DMC to the said Contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would but for this 

provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

7. We, ________________________ lastly undertake not to revoke this guarantee except with the 

previous consent of the NORTH DMC in writing. 
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8. This guarantee shall be valid up to ___________________ unless extended on demand by NORTH 

DMC.  Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to Rs.__________________ (Rupees ___________________________only) and unless a claim in 

writing is lodged with us within six months of the date of expiry or the extended date of expiry of 

this guarantee all our liabilities under this guarantee shall stand discharged. 

 

Dated the _______________ day of _________________ for _____________ (indicate the name of Bank). 
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Name of work : -   Providing & Installing Multilevel 

Stack Car Parking at Mukherjee 

Nagar in front of Punjab 

National Bank in C-15N/CLZ. 

 
 

 

 

 

 

 

 

 

 

 

 

Financial Bid (Online only) 
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FORMAT - A 

FINANCIAL BID (Online only)  

Schedule of quantity Part ñAò (For percentage rate tender) 

 

Sr. 

No. 

Item Code Description Qty. Unit  Rate Amount 

1 15.2.1 Demolishing cement concrete manually/ by 

mechanical means including disposal of material 

within 50 metres lead as per direction of 

Engineer - in - charge. Nominal concrete 1:3:6 

or richer mix (i/c equivalent design mix) 

13.67 cum 997.05 13,630.00 

2 2.1.1 Earth work in surface excavation not exceeding 

30 cm in depth but exceeding 1.5 m in width as 

well as 10 sqm on plan including disposal of 

excavated earth upto 50 m and lift upto 1.5 m, 

disposed soil to be levelled and neatly dressed :  

All kinds of soil 

1,128.0

0 

sqm 53.00 59,784.00 

3 16.80 Construction of dry lean cement concrete sub 

base over a prepared sub- grade with coarse and 

fine aggregate conforming to IS:383, the size of 

coarse aggregate not exceeding 25 mm, 

aggregate cement ratio not to exceed 15:1, 

aggregate gradation after blending to be as per 

specifications, cement content not to be less 

than 150 Kg/cum, optimum moisture content to 

be determined during trial length construction, 

concrete strength not to be less than 10 Mpa at 7 

days, mixed in a batching plant, transported to 

site, for all leads & lifts, laid with a mechanical 

paver, compacting with 8-10 tonne vibratory 

roller, finishing and curing etc. complete as per 

direction of Engineer-in-charge. 

112.80 cum 3,331.95 3,74,844.00 

4 appd. 

14/2016 

Providing and laying design mix cement 

concrete of M-30 grade, in roads/ taxi tracks/ 

runways, using cement content as per design 

mix, using coarse sand and graded stone 

aggregate of 20 mm nominal size in appropriate 

proportions as per approved & specified design 

criteria, providing dowel bars with sleeve/ tie 

bars wherever required, laying at site, spreading 

and compacting mechanically by using needle 

and surface vibrators, levelling to required 

slope/ camber, finishing with required texture, 

including steel form work with sturdy M.S. 

channel sections, curing, making provision for 

contraction/ expansion, construction & 

longitudinal joints ( 10 mm wide x 50 mm deep) 

by groove cutting machine, providing and filling 

joints with approved joint filler and sealants, 

complete all as per direction of Engineerin-

charge (Item of joint fillers, sealants, dowel bars 

with sleeve/ tie bars to be paid separately). 

Note:- Cement content considered in M-30 is @ 

340 kg/cum. Excess/less cement used as per 

design mix is payable/ recoverable separately.  

Cement concrete prepared with batch mixing 

machine.   

225.60 cum 6,887.75 15,53,876.00 
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5 5.9.3 Centering and shuttering including strutting, 

propping etc. and removal of form for : 

Suspended floors, roofs, landings, balconies and 

access platform. 

10.00 sqm 422.30 4,223.00 

6 5.1.2 Providing and laying in position specified grade 

of reinforced cement concrete excluding the cost 

of centering, shuttering, finishing and 

reinforcement - All work up to plinth level : 

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded 

stone aggregate 20 mm nominal size) 

2.00 cum 6,215.35 12,430.70 

7 5.22.6 Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in 

position and binding all complete upto plinth 

level. Thermo-Mechanically Treated bars. 

300.00 kilogram 56.60 16,980.00 

8 2.8.1 Earth work in excavation by mechanical means 

(Hydraulic excavator) / manual means in 

foundation trenches or drains (not exceeding 1.5 

m in width or 10 sqm on plan) including 

dressing of sides and ramming of bottoms, lift 

upto 1.5 m, including getting out the excavated 

soil and disposal of surplus excavated soil as 

directed, within a lead of 50 m. 

All kinds of soil. 

98.88 cum 166.40 16,453.63 

9 4.1.10 Providing and laying in position cement 

concrete of specified grade excluding the cost of 

centering and shuttering - All work up to plinth 

level: 1:5:10 (1 cement : 5 coarse sand : 10 

graded stone aggregate 40 mm nominal size) 

8.40 cum 4,209.05 55,475.29 

10 19.6.4 Providing and laying non-pressure NP2 class 

(light duty) R.C.C. pipes with collars jointed 

with stiff mixture of cement mortar in the 

proportion of 1:2 (1 cement : 2 fine sand) 

including testing of joints etc. complete : 

300 mm dia. R.C.C. pipe 

182.00 metre 518.55 94,376.10 

11 19.27.1 Constructing brick masonry road gully chamber 

50x45x60 cm with bricks in cement mortar 1:4 

(1 cement : 4 coarse sand) including 500x450 

mm pre-cast R.C.C. horizontal grating with 

frame complete as per standard design : 

With common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 

20.00 each 4,043.10 80,862.00 

12 6.1.2 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

foundation and plinth in: Cement mortar 1:6 (1 

cement : 6 coarse sand) 

73.94 cum 4,751.65 3,73,337.00 

13 4.2.3 Providing and laying cement concrete in 

retaining walls, return walls, walls (any 

thickness) including attached pilasters, columns, 

piers, abutments, pillars, posts, struts, buttresses, 

string or lacing courses, parapets, coping, bed 

blocks, anchor blocks, plain window sills, 

fillets, sunken floor,etc., up to floor five level, 

excluding the cost of centering, shuttering and 

finishing : 1:2:4 (1 Cement : 2 coarse sand : 4 
graded stone aggregate 20 mm nominal size) 

4.57 cum 6,547.70 29,792.00 
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14 7.40.1 Providing and fixing dry cladding upto 10 metre 

heights with 30mm thick gang saw cut stone 

with (machine cut edges) of uniform colour and 

size upto 1mx1m, fixed to structural steel frame 

work and/ or with the help of cramps, pins etc. 

and sealing the joints with approved weather 

sealant as per Architectural drawing and 

direction of Engineer-in-charge. (The steel 

frame work, stainless steel cramps and pins etc. 

shall be paid for separately.) Red sand stone. 

377.96 sqm 1,439.75 5,42,656.00 

15 10.25.2 Steel work welded in built up sections/ framed 

work including cutting, hoisting, fixing in 

position and applying a priming coat of 

approved steel primer using structural steel etc. 

as required. In gratings, frames, guard bar, 

ladder, railings, brackets, gates and similar 

works. 

9,613.2

0 

kg 85.95 8,26,255.00 

16 13.61.1 Painting with synthetic enamel paint of 

approved brand and manufacture to give an even 

shade : Two or more coats on new work. 

373.32 sqm 78.40 29,268.29 

17 19.9.1.1 Constructing brick masonry circular type 

manhole 0.91m internal dia at bottom and 0.56m 

dia at top in cement mortar 1:4 (1 cement :4 

coarse sand), in side cement plaster 12 mm thick 

with cement mortar 1:3 (1 cement : 3 coarse 

sand) finished with a floating coat of neat 

cement, foundation concrete 1:3:6 mix (1 

cement : 3 coarse sand : 6 graded stone 

aggregate 40mm nominal size), and making 

necessary channel in cement concrete 1:2:4 (1 

cement : 2 coarse sand : 4 graded stone 

aggregate 20mm nominal size) finished with a 

floating coat of neat cement, all complete as per 

standard design : 0.91 m deep with S.F.R.C. 

cover and frame (heavy duty, HD-20 grade 

designation) 560mm internal diameter 

conforming to I.S. 12592, total weight of cover 

and frame to be not less than 182kg., fixed in 

cement concrete 1:2:4 (1 cement : 2 coarse sand 

: 4 graded stone aggregate 20 mm nominal size) 

including centering, shuttering all complete. 

(Excavation, foot rests and 12mm thick cement 

plaster at the external surface shall be paid for 

separately): With common burnt clay F.P.S. 

(non modular) bricks of class designation 7.5 

12.00 each 8,683.75 1,04,205.00 

18 19.10.1 Extra depth for circular type manhole 0.91m 

internal dia (at bottom) beyond 0.91m to 1.67m 

With common burnt clay F.P.S. (non modular) 

bricks of class designation 7.5 

4.00 metre 4,911.80 19,647.20 

19 19.15.1 Providing M.S. foot rests including fixing in 

manholes with 20x20x10 cm cement concrete 

blocks 1:3:6 (1 cement : 3 coarse sand : 6 

graded stone aggregate 20 mm nominal size) as 

per standard design : With 20x20 mm square bar 

60.00 each 267.95 16,077.00 

20 1.1.1 Carriage of material by mechanical transport 

including loading, unloading and stacking: 

Lime, moorum, building rubbish 

13.67 cum 162.73 2,225.00 
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21 0.12 Providing and fixing name board made of MS 

Sheet 90x60cm, 1mm thick with frame of MS 

angle 50x50x6mm, two diagonal braces at the 

back of the sheet of MS flat 40x6mm, total 

height of the board above ground level 2.40m, 

length of legs below ground 0.30m embedded in 

CC block 1:2:4 (1cement: 2coarse sand: 4graded 

stone aggregate 20mm nominal size) 

30x30x45cm including excavation and removal 

of surplus earth with in 50m lead, applying 

priming coat of approved steel primer, painting 

with synthetic enamel paint of approved quality 

and lettering with enamel paint of approved 

colour (one side) as per drawing/direction of 

Engineer-in-Charge. 

4.00 each 5,132.70 20,530.80 

22 18.48 Providing and placing on terrace (at all floor 

levels) polyethylene water storage tank ISI : 

12701 marked with cover and suitable locking 

arrangement and making necessary holes for 

inlet, outlet and overflow pipes but without 

fittings and the base support for tank 

6,000.0

0 

per litre 7.25 43,500.00 

23 18.12.1 Providing and fixing G.I. pipes complete with 

G.I. fittings including trenching and refilling etc. 

External work. 15 mm dia. nominal bore 

70.00 metre 160.20 11,214.00 

24 18.12.2 Providing and fixing G.I. pipes complete with 

G.I. fittings including trenching and refilling etc. 

External work. 20 mm dia. nominal bore 

70.00 metre 186.30 13,041.00 

25 18.12.5 Providing and fixing G.I. pipes complete with 

G.I. fittings including trenching and refilling etc. 

External work. 40 mm dia. nominal bore 

70.00 metre 301.05 21,073.50 

26 6.4.2 Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V 

level in all shapes and sizes in : Cement mortar 

1:6 (1 cement : 6 coarse sand) 

11.44 cum 5,582.85 63,868.00 

27 5.9.15 Centering and shuttering including strutting, 

propping etc. and removal of form for : 

Small lintels not exceeding 1.5m clear span, 

moulding as in cornices, window sills, string 

courses, bands, copings, bed plates, anchor 

blocks and the like. 

13.44 sqm 193.95 2,606.69 

28 16.53 Providing and fixing concertina coil fencing 

with punched tape concertina coil 600 mm dia 

10 metre openable length ( total length 90 m) 

having 50 nos rounds per 6 metre length, upto 3 

m height of wall with existing angle iron 'Y' 

shaped placed 2.4 m or 3.00 m apart and with 9 

horizontal R.B.T. reinforced barbed wire, stud 

tied with G.I. staples and G.I. clips to retain 

horizontal including necessary bolts or G.I. 

barbed wire tied to angle iron all complete as 

per direction of Engineer-in-charge with 

reinforced barbed tape(R.B.T.) / Spring core 
(2.5mm thick) wire of high tensile strength of 

165 kg/ sq.mm with tape (0.52 mm thick) and 

weight 43.478gm/ metre (cost of M.S. angle, 

C.C. blocks shall be paid separately) 

168.00 metre 255.00 42,840.00 
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29 5.9.1 Centering and shuttering including strutting, 

propping etc. and removal of form for : 

Foundations, footings, bases of columns, etc. for 

mass concrete. 

20.00 sqm 193.45 3,869.00 

30 2.6.1 Earth work in excavation by mechanical means 

(Hydraulic excavator) / manual means over 

areas (exceeding 30cm in depth. 1.5m in width 

as well as 10 sqm on plan) including disposal of 

excavated earth, lead upto 50m and lift upto 

1.5m, disposed earth to be levelled and neatly 

dressed. All kinds of soil 

5.00 cum 125.95 629.75 

31 13.4.1 12 mm cement plaster of mix : 1:4 (1 cement: 4 

coarse sand) 

50.00 sqm 180.85 9,042.50 

32 13.18 Neat cement punning 20.00 sqm 42.60 852.00 

33 13.44.1 Finishing walls with water proofing cement 

paint of required shade : New work (Two or 

more coats applied @ 3.84 kg/10 sqm). 

50.00 sqm 58.80 2,940.00 

34 16.45 Providing and fixing in position pre-moulded 

joint filler in expansion joints. 

960.00 Per cm 

depth per 

cm width 

per m 

length 

2.20 2,112.00 

35 16.46.1 Using grade óAô sealing compound. 960.00 Per cm 

depth per 

cm width 

per m 

length 

2.20 2,112.00 

36 2.10.1.2 Excavating trenches of required width for pipes, 

cables, etc including excavation for sockets, and 

dressing of sides, ramming of bottoms, depth 

upto 1.5 m including getting out the excavated 

soil, and then returning the soil as required, in 

layers not exceeding 20 cm in depth, including 

consolidating each deposited layer by ramming, 

watering, etc. and disposing of surplus 

excavated soil as directed, within a lead of 50 m 

: Pipes, cables etc. exceeding 80 mm dia. but not 

exceeding 300 mm dia 

182.00 metre 225.45 41,031.90 

      .   Total = 45,08,660/- 
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Schedule of quantity Part ñBò (For Item rate tender) 

 

Sr. 

No. 

Item 

Code 

Description  Qty. Unit  Item Rate 

1 appd 

parking 

Supply, installation, erection, testing, and 

commissioning of Puzzle parking system with suitable 

structure frame work, motorized pallet up-down and 

transverse movement with 2500 kg capacity complete 

with PLC and electrical installation, necessary electric 

fittings including design of all components  as per 

direciton of Engineer-in-Charge.   The system shall be 

designed to accomodate cars of size 

4800x1900x2000mm with average retrieval/ parking 

time of 90 secs. All the structural work shall be 

finished and painted as per sutability and requirement. 

Note : The scope of work in the above items includes: 

Steel structure frame work, Design of 

civil/electrical/mechanical components as required, 

Civil RCC foundation for parking system (Quantities 

of items per cars space : 1. Earth work = 3.08 cum, 2. 

PCC 1:4:8 =  0.24 cum, 3. Centring & Shuttering = 

3.25 sqm, 4. Machine Design Mix M- 25 = 0.88 cum, 

5. Reinforcement = 110.10 kg.), Stack parking 

systmen with control panels, Covering sheet at top 

level, Testing charges of material, Annual maintenance 

for one year after commencement of operation & GST. 

100 each 

 

T
o

 b
e
 q

u
o

te
d

 o
n

lin
e

 o
n

ly 

 

Note: Rate of each parking shall be quoted after taking into consideration additional number of parking slots 

 required for the operation of the parking system as nothing extra will be paid on account of additional 

 numbers of parking slots required for the operation of the parking system. 
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Site plan of Mukherjee Nagar in front of Punjab National Bank 

 

 
 

 

  

 


