



**SOUTH DELHI MUNICIPAL CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER (E&M)-I
MCD PRIMARY SCHOOL, OLD BUILDING
ANDREW GUNJ, NEW DELHI-110049**

No. EE (E&M)-I/17-18/ 74

Dated 9/6/17

To
Director (I.T.)
24th Floor, Civic Center
Minto Road,
Delhi

Subject: - Please change the date of schedule of NIT No. 04/EE(E&M)-I/17-18 Dated 26.05.17.

Sir,

With the problem of mcdetenders site is not working, the date schedule of NIT No.04/EE(E&M)-I/17-18 dated 26.05.17, has been changed by the deptt.

New time schedule is as under: -

Seq No	MCD Stage	Contractor Stage	Start Date & Time	Expiry Date & Time	Envelopes
5	-	Re-encryption of online bids	08-06-2017 17:01	14-06-2017 15:00	Financial Envelope, Technical Envelope
6	Technical Bid Opening	-	14-06-2017 15:01	14-06-2017 20:00	Technical Envelope
7	Evaluation of Technical Bid	-	14-06-2017 20:01	15-06-2017 15:00	Technical Envelope
8	Financial Bid Opening	-	15-06-2017 15:01	15-06-2017 20:00	Financial Envelope
9	Evaluation of Financial Bid	-	15-06-2017 20:01	14-07-2017 17:00	Financial Envelope
10	Award of Contract	-	15-06-2017 20:01	14-12-2017 17:00	Financial Envelope, Technical Envelope

The tender No. 285003, 285004, 285005, 285006, 285007, 285008, 285009, 285010, 285011, 285012, 285013, 285014, 285015, 285016, 285017, 285018, 285019 (Total 17 Items)

I am sending you PDF file of corrigendum which have the changed time schedule with this mail.

Hoping for favourable consideration please.

Thanking you.

S.E. (E&M)-I

Anil Kumar Sharma
Anil Kumar Sharma
Superintending Engineer (E&M)
South Delhi Municipal Corporation
No.2 Gate No.4, Dr. Ambedkar Stadium
New Delhi-110002

[Signature]
EXECUTIVE ENGINEER (E&M)-I
EE(E&M)-I

ROHIT S
PAISWA
9.6.17